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PennDOT EVC-RAA Program Funding Opportunity
Agency: Strategic Development and Implementation Office (SDIO), Pennsylvania Department of 
Transportation (PennDOT)

Action: Electric Vehicle Charging Reliability and Accessibility Accelerator (EVC-RAA) Funding Opportunity 
Round 1A

Summary: The purpose of this notice is to solicit Proposals for PennDOT Electric Vehicle Charging 
Reliability and Accessibility Accelerator (EVC-RAA) contracts. Funds for the PennDOT EVC-RAA program 
are to be awarded on a competitive basis to improve Electric Vehicle Supply Equipment (EVSE) and bring 
EVSE to meet National Electric Vehicle Infrastructure (NEVI) design standards at specific locations 
throughout Pennsylvania.

Dates: PennDOT will begin accepting Proposals via the eGrants Public Portal Interface on Monday, 
November 11, 2024. Proposals must be submitted by 5:00 PM EST on Friday, January 10, 2025, unless 
extended by PennDOT. Late Proposals will not be accepted.

Addresses: All Proposal materials and attachments are to be submitted electronically via Pennsylvania 
Department of Community and Economic Development’s (DCED) eGrants Public Portal Interface, an 
online submission system used by PennDOT, by an eligible Prospective Contractor (see Section II.A). The 
electronic Proposal through the eGrants Public Portal Interface will be available at: 
https://grants.pa.gov/. The Proposal can be saved at any time and accessed later.

Accessing the Proposal requires a Keystone Login (https://keystonelogin.pa.gov/Account/Register). If the 
Prospective Contractor already has a Keystone Login, that may be used. Instructions for registering for a 
new Keystone Login are provided on the login page.

For Further Information: Prospective Contractors must contact PennDOT EVC-RAA program staff via email 
at ra-pdevcorridors@pa.gov for any questions or further information. The deadline to submit technical 
questions regarding this EVC-RAA Funding Opportunity is Monday, November 4, 2024 by 5:00 PM EST. 
PennDOT will post answers to technical questions by Friday, November 8, 2024 on the PennDOT EVC-RAA 
webpage.

Supplementary Information: Each section of this notice contains information and instructions relevant to 
the Proposal process for PennDOT EVC-RAA contracts. All Prospective Contractors shall read this notice in 
its entirety along with the referenced documents, the questions and answers on the PennDOT EVC-RAA 
webpage, and any addenda published later to have the information needed to submit eligible and 
competitive Proposals.

Please refer to the appendices of this EVC-RAA Funding Opportunity for definitions of key terms, Proposal 
instructions, the Proposal questionnaire, the scoring rubric, charging station requirements, a list of 
required Proposal materials and Project deliverables, disadvantaged community (DAC) score information, 
example cybersecurity clauses, the site design checklist, the list of eligible AFDC Station IDs, Davis-Bacon 
Act wage determinations, and a draft Agreement containing important legal requirements. The terms of 
the draft Agreement may change before execution.

https://grants.pa.gov/
https://keystonelogin.pa.gov/Account/Register
mailto:ra-pdevcorridors@pa.gov
https://www.penndot.pa.gov/ProjectAndPrograms/Planning/EVs/Pages/EVC-RAA-Program.aspx
https://www.penndot.pa.gov/ProjectAndPrograms/Planning/EVs/Pages/EVC-RAA-Program.aspx
https://www.penndot.pa.gov/ProjectAndPrograms/Planning/EVs/Pages/EVC-RAA-Program.aspx
https://www.penndot.pa.gov/ProjectAndPrograms/Planning/EVs/Pages/EVC-RAA-Program.aspx
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National Electric Vehicle Infrastructure Standards and Requirements (23 CFR Part 680): Pennsylvania's 
EVC-RAA program, and the terms of this document and all others provided along with it, are in 
conformance with Federal law and Federal Highway Administration (FHWA) regulations, which includes 
the Federal Rule, 23 CFR Part 680. On February 15, 2023, FHWA issued a Final Rule which “establishes 
regulations setting minimum standards and requirements for Projects funded under the NEVI Formula 
Program and Projects for the construction of publicly accessible Electric Vehicle (EV) chargers under 
certain statutory authorities, including any EV charging infrastructure Project funded with Federal funds 
that is treated as a Project on a Federal-aid highway.” The final Federal Rule along with previous work 
towards the final Federal Rule, may be viewed online through the Federal Rulemaking portal at 
www.regulations.gov using the docket number FHWA-2022-0008. All Prospective Contractors must 
adhere to all provisions in the Federal Rule as well as any additional provisions in this EVC-RAA Funding 
Opportunity.

All provisions of this EVC-RAA Funding Opportunity, including appendices, that are relevant after the 
submission of a Proposal are included in the sample Agreement (see Appendix XII – Electric Vehicle 
Charging Reliability and Accessibility Accelerator Program Agreement - Draft. Exhibits that require 
signatures must be signed by the Prospective Contractor before PennDOT will execute the Agreement.

Note: PennDOT intends to utilize consultant support to help manage the EVC-RAA program. References 
to “PennDOT” in this EVC-RAA Funding Opportunity should be read to include PennDOT’s consultant or 
other PennDOT contractors or consultants used to manage the program or perform discrete tasks.

http://www.regulations.gov/
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Section I – Program Description
A. Overview

The Bipartisan Infrastructure Law (BIL) establishes a National Electric Vehicle Infrastructure (NEVI) 
program to provide funding to states to strategically deploy EV charging infrastructure and to establish an 
interconnected network to facilitate data collection, access, and reliability. The BIL directs FHWA to set 
aside 10% of the NEVI funds for the Secretary of Transportation “to make grants to States and localities 
that require additional assistance to strategically deploy electric vehicle charging infrastructure.” FHWA 
used a portion of the 10% set-aside funds for the Electric Vehicle Charger Reliability and Accessibility 
Accelerator (EVC-RAA) program to focus on the improvement of EV chargers to enhance the reliability of 
existing EV charging infrastructure.

PennDOT subsequently applied for funding through the EVC-RAA program and was awarded $5 million. In 
accordance with FHWA requirements, these funds may only be used to bring charging stations listed in 
Appendix X – List of Eligible AFDC Station  into compliance with federal requirements, as detailed in the 
Federal Rule (23 CFR 680), including the requirements to operate a minimum of 4 charging ports, provide 
specified power levels by charging type,  and maintain a greater than 97% uptime. 

As long as a location is listed on the list of eligible AFDC Station IDs and does not currently meet all 
Federal Rule requirements, the location is eligible to apply to this funding opportunity. Eligible 
locations must apply to improve (repair, upgrade, replace, or add) equipment so the EV charging station 
meets Federal Rule requirements.

The EVC-RAA program continues and aligns with PennDOT’s efforts to expand EV charging access and 
reliability in Pennsylvania. For more information about PennDOT’s EV initiatives, including the EVC-RAA 
program and the NEVI formula program, please visit www.penndot.pa.gov/EV. 

B. Program Structure

PennDOT is soliciting Proposals from Prospective Contractors for the improvement of existing EV charging 
stations at eligible Alternative Fuels Data Center (AFDC) Station IDs in order to meet Federal Rule 
requirements. PennDOT anticipates funding EV chargers associated with between 20 and 50 AFDC Station 
IDs, depending on the mix of successful Level 2 and DC fast charging stations. 

PennDOT will individually score and rank each Proposal. PennDOT will conditionally award as many 
eligible and satisfactory Projects as possible with the funds available. Please note that all site selection is 
at the sole discretion of PennDOT.

C. Award Information

Total Funding Available

PennDOT has an anticipated appropriation of $5.0 million through the EVC-RAA program, of which about 
$4.7 million remains for this EVC-RAA Round 1A funding opportunity. PennDOT plans to use up to 
$400,000 of these funds for contracted program administration and project oversight. PennDOT is not 
obligated to award all available funds if insufficient eligible or satisfactory proposals are received. 
Additionally, the total award amounts may be increased at PennDOT’s discretion if additional funds 
become available.

http://www.penndot.pa.gov/EV
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The PennDOT EVC-RAA is a reimbursement contract program, and Prospective Contractors are required to 
provide a 20 percent match of the eligible costs from non-federal sources.

Availability of Funds

Contract funding obligation occurs when a selected Prospective Contractor, now a Conditional Awardee, 
and PennDOT enter into a written Agreement after the Conditional Awardee has satisfied all applicable 
requirements. A more detailed anticipated timeline is provided in Section V – Proposal Evaluation. Any 
costs incurred prior to a fully executed Agreement are not eligible for reimbursement. Note that 
equipment held as inventory prior to Contract Execution may be considered an eligible cost if it is 
allocated to the Project following Notice to Proceed.

PennDOT EVC-RAA funds must be used by March 30, 2026 unless an extension is granted by PennDOT. 
PennDOT recognizes that factors outside of the Prospective Contractor’s control may result in some 
Projects requiring an extension. PennDOT retains the right to prioritize Projects for selection that are 
most likely to achieve an efficient timeline.

Start Dates and Period of Performance

PennDOT expects to obligate PennDOT EVC-RAA program funding after Project selections have been 
announced and full execution of the Agreement. Contractors can begin incurring non-construction costs 
upon final execution of the Agreement. Once all required preconditions are complete for the Project, the 
Contractor will be given a Notice to Proceed and can begin invoicing PennDOT for incurred costs and may 
proceed with construction activities for the specified Project.

PennDOT will issue a Notice of Acceptance following the successful installation, testing, and certification 
of the Project. The Period of Performance for the Project will start on the date stated in the Notice of 
Acceptance and continue for 60 months. All funds (except the retainage) for the Project will be disbursed 
within two months once a final invoice is approved for payment.

More specific reimbursement terms are available in the Agreement. For more information and a 
flowchart of steps, see Section VI – Post-Selection Activities.

Award Size and Anticipated Quantity

PennDOT expects to award funds for the improvement of EV chargers associated with between 20 and 50 
AFDC Station IDs. There is no minimum or maximum award size per Project. There is no maximum award 
amount per Prospective Contractor. PennDOT may make more or fewer awards and may alter maximum 
award sizes upon receiving the full pool of Proposals and assessing the needs of the program in relation 
to the priorities. PennDOT may award less than the full funding amount requested by a Prospective 
Contractor. 

D. EVC-RAA Procedure

EVC-RAA Projects will progress through the following stages:

• Stage 0: Proposal Period – Prospective Contractors complete their Proposal for the Project 
through the eGrants Public Portal Interface, which includes all necessary submissions to be 
considered for an award. PennDOT will review all Proposals and select Projects for Conditional 
Awards.



PennDOT EVC-RAA: Funding Opportunity

8

• Stage 1: Post-Selection Period – Prospective Contractors selected for a Conditional Award 
become Conditional Awardees and must go through the contracting process with PennDOT for 
their awarded Project. This process includes the completion of several deliverables (as listed in 
Appendix VI – Required Proposal Materials and Project Deliverables) leading to the execution of 
the Agreement whereby the Conditional Awardee will become the Contractor. Following the 
completion and review of a satisfactory site design and other deliverables, PennDOT will then 
issue a Notice to Proceed for the awarded Project.

• Stage 2: Installation Period – Contractors must complete installation of the equipment and 
submit additional deliverables before PennDOT accepts the Project as operational. Upon 
successful installation of equipment and completion of these deliverables, PennDOT will issue the 
Notice of Acceptance for the Project.

• Stage 3: Period of Performance – Once equipment is successfully installed and the Contractor is 
given Notice of Acceptance for a Project, the Contractor will operate and maintain the charging 
equipment and complete additional documentation (as listed in Appendix VI – Required 
Proposal Materials and Project Deliverables) periodically over the five-year Period of 
Performance.

• Stage 4: Project Close-Out – The Contractor will submit final quarterly and annual reports after 
the Project Period of Performance ends for the Project. Project Close-Out will commence upon 
acceptance of the final annual report. PennDOT will disburse the remaining retainage during this 
stage and the Project will be closed out.

Additional information on Project stages is available in the following locations:

• Appendix XII – Electric Vehicle Charging Reliability and Accessibility Accelerator Program 
Agreement – Draft, Section 3(d): Details regarding the Project stages

• Section VI – Post-Selection Activities: details on Stages 1-4

• Appendix VI – Required Proposal Materials and Project Deliverables: list of required 
deliverables corresponding to each stage of the EVC-RAA contracting process

• Appendix II – Proposal Instructions: details the Proposal submission process using the eGrants 
Public Portal Interface

Section II – Eligibility Information
A. Eligible Entities

All incorporated entities are eligible to receive EVC-RAA funds unless a state or federal restriction would 
prevent PennDOT from awarding federal funds to the entity. Examples of such restrictions include not 
being registered with the Pennsylvania Secretary of State or having a state or federal debarment, 
suspension, or outstanding obligation. Refer to Section V – Proposal Evaluation for examples of criteria 
that would make a Prospective Contractor ineligible. Prospective Contractors may follow their typical 
procurement processes when selecting team member organizations, as long as they follow the processes 
and requirements outlined in the Federal Rule. Prospective Contractors are neither required to be

https://file.dos.pa.gov/
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 the same organization that currently or originally operated the EV charging station at the Project site nor 
required to work with the same team member organizations that completed the original charger 
installation and operation.

B. Eligible and Ineligible Projects

Funding from this program is only eligible for improvement of EV chargers at AFDC Station IDs listed in 
Appendix X – List of Eligible AFDC Station .

Eligible Projects

A Project must include the improvement of publicly accessible Level 2 or DCFC EV chargers. Any Project 
that is listed on the eligible AFDC Station ID list is eligible for funding, even if the charger has already been 
repaired.

Prospective Contractors may propose a Project on public or private property, provided that the 
Prospective Contractor can demonstrate consent from the charging station operator (if needed) and 
property owner and ensure EV Charging Stations are planned to be open to the public, in accordance 
with Federal Rule § 680.106(e) requirements.

A Project to improve chargers of any type (including Level 1 or non-networked Level 2 chargers) is eligible 
as long as chargers are upgraded to meet the standards found in the Federal Rule, including a minimum 
of four ports, specified power levels by charging type, and maintaining an Uptime of greater than 97%. 
Proposals may include upgrades to other functioning components to be in compliance with the Federal 
Rule and other Federal requirements, as applicable, such as the Americans with Disabilities Act (ADA).

Ineligible Projects
The following Projects are ineligible for funding through the EVC-RAA program:

• A Project to repair Level 1 or non-networked Level 2 charging equipment without upgrades to 
comply with the Federal Rule.

• A Project that exceeds the standards and requirements in the Federal Rule (e.g., distributed 
energy resources that are not intrinsically needed to make the charger operational)

C. Eligible and Ineligible Costs

For a proposed Project, Prospective Contractors must apply for 80 percent federal cost share of the 
eligible costs, with a required match of 20 percent from non-federal sources.  If a Prospective Contractor 
wishes to provide a greater than 20 percent match, it is recommended to exclude some eligible costs 
from the Project budget and describe the excluded costs in the budget narrative as part of the Proposal. 
Eligible costs to be included in the cost share and match are defined in this section. When costs are 
submitted for reimbursement, they will be reviewed for eligibility by PennDOT to ensure conformance 
with FHWA guidance per 2 CFR 200 and PennDOT EVC-RAA program guidance. The lists of eligible and 
ineligible costs are based on PennDOT’s current understanding of Federal guidance.
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Eligible Costs

For costs to be considered “directly related” to the improvement of charging equipment, items must be a 
necessary component in the EV Charging Station, be a necessary component to connect the EV Charging 
Station to the electricity source (or to supply power from the electricity source), provide eligible signage 
to direct EV drivers to the EV Charging Station, or provide information to EV users about use of the EV 
Charging Station. Eligible costs may include:

1. Costs for pre-construction work like environmental documents and studies, preliminary 
engineering, and related work.

2. Construction costs (as defined under 23 U.S.C. 101(a)(4)), including site restoration after 
installation, directly related to the Charging Station.

3. Costs for planning, permitting, acquisition, and installation of on-site distributed energy resource 
equipment (e.g., solar arrays, stationary batteries) that provides energy that is intrinsically 
needed to make the charger operational.

4. Costs to acquire and install on-site electric service equipment (e.g., power meter, transformer, 
switch gear), including shipping fees and applicable taxes.

5. Costs of minor grid updates consisting of work necessary to connect a Charging Station to the 
electric grid distribution network. (e.g., extending power lines or upgrading existing power lines).

6. Costs to install signage at a site that is compliant with the Manual on Uniform Traffic Control 
Devices and 23 CFR part 750.

7. Costs for EV workforce development activities related to the proposed Project.
8. Costs to procure, install, repair, or replace existing EV charging equipment to meet EVC-RAA 

minimum standards and requirements, including costs to repair or replace broken components or 
subcomponents (e.g., connector, screen, cord, payment terminals).

9. Costs to procure and setup EVSE related hardware and software, including costs to upgrade 
hardware as necessary to meet the Federal Rule (e.g., replacing a DCFC power module to provide 
at least 150kW per port) 

10. Costs to meet ADA requirements for Charging Stations.

11. Fixed operating and maintenance costs for services up to five years in length including:

a. Charging equipment lease fees (if the Prospective Contractor chooses to lease the charging 
equipment rather than purchase it). The lease costs are only eligible if paid in advance 
through a contract.

b. Cellular network fees, internet service fees, or similar fees.
c. Hardware and software maintenance and repair costs, including service agreements with 

third-party contractors and charging equipment manufacturers or warrantors. Service 
agreements shall be fixed price and paid up-front in advance of the Period of Performance. 
PennDOT will not consider annual renewals to be eligible.

12. Costs for EV charging infrastructure data sharing. This includes, to the extent practicable, costs 
related to the specific data sharing requirements of this program as well as costs of data sharing 
on all chargers and charging activities on the EV network.
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13. Costs for construction project management directly related to the Charging Station.
14. Costs for additional permanently attached non-proprietary charging connectors, excluding the 

CHAdeMO connector, so long as each Charging Port has a SAE J1772 or CCS connector.

15. Adding an additional port or ports as needed to comply with the Federal Rule. 

16. Fully replacing electric vehicle chargers 

17. Fully replacing related equipment (e.g., switchgear, utility distribution equipment, battery 
storage) that is intrinsically related to the Electric Vehicle Supply Equipment (EVSE) and solely 
dedicated to the operation of EVSE. 

Ineligible Costs

1. Costs incurred prior to a fully executed Agreement.

2. Costs not directly related to charging of EVs.

3. Costs for the purchase or rental of real estate.

4. Costs for construction or general maintenance of building and parking facilities (if not directly 
related to the charging of EVs).

5. Administrative costs incurred by the Contractor.
6. Project equipment costs associated solely with installing DC fast charging or Level 2 charging 

ports beyond the four required SAE J1772 or CCS plugs.

a. Ineligible costs include power cabinets and charging units that do not also support one or 
more of the four required ports. For example, a power cabinet that solely supports charging 
ports numbers 5 and 6 would not be an eligible cost.

b. Site-level costs and equipment that support an entire Project may be eligible costs, so long as 
they are otherwise considered eligible costs. For example, a transformer that supports more 
than four charging ports at a Project site would be an eligible cost, without any need for 
proration.

c. Note that related costs such as trenching, asphalt work, etc., for an entire Project are eligible 
costs as they are not equipment costs.

7. Variable operating and maintenance costs, including costs for electricity, insurance, and other 
recurrent business costs such as staffing.

8. Costs of major grid upgrades (longer line extension or upgrades, improvements to offsite power 
generation, bulk power transmission, or substations).

9. Fixed operations or maintenance costs incurred outside of an up-front contract at or near time of 
station commissioning. Operation and maintenance costs for equipment beyond the four 
required SAE J1772 or CCS ports are not eligible costs.

10. Any Project costs covered by the utility, including utility service upgrade costs.
11. Costs for any CHAdeMO connectors, proprietary connectors, and any charging plug type adapters.

12. Costs for studies or research projects.
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Section III – Program Requirements
Prospective Contractors must follow all FHWA standards and requirements. This includes requirements in 
the following documents:

• FHWA EVC-RAA Program Overview (website)

• FHWA EVC-RAA Program Notice of Funding Opportunity (website)

• FHWA EVC-RAA Q & A (pdf)

• Federal Register: NEVI Standards and Requirements (website)

Any requirements specific to this EVC-RAA Funding Opportunity are to be considered in addition to the 
FHWA requirements. Prospective Contractors must agree to the full list of requirements when submitting 
Proposals in the eGrants Public Portal Interface (see Appendix III – Proposal Questionnaire).

The following subsections include additional PennDOT specific considerations.

A. Operations and Maintenance

Equipment Ownership

Upon completion of construction and installation and Notice of Acceptance by PennDOT of fully 
operational EVSE (including power, data service, and price reasonableness per 23 CFR 636.302), the 
Contractor shall own or lease the EVSE equipment.

Uptime Requirement

Other than allowable downtime for scheduled maintenance, vandalism, and natural disasters, equipment 
must be fully operational greater than 97 percent of the time on average, annually, as per § 680.116(b) of 
the Federal Rule. Uptime shall be self-monitored by the Contractor and reported to PennDOT or directly 
to FHWA as part of the quarterly reports. For more information regarding PennDOT’s oversight and 
enforcement process for ensuring Uptime see Appendix XII – Electric Vehicle Charging Reliability and 
Accessibility Accelerator Program Agreement – Draft, Section 20(c).

Five-Year Operations and Maintenance Obligation

The Contractor shall ensure the operations and maintenance of the EVSE at the Project site for a period 
of at least five years from the date identified on the Notice of Acceptance letter. EVSE at the Charging 
Station must be fully operational and available for public charging for greater than 97% of the time on 
average, annually, during the Period of Performance as required in the Federal Rule. Compliance with the 
97 percent Uptime requirement throughout the Period of Performance is essential, and Contractors may 
satisfy this requirement one of three ways:

1. Option 1—Full-Coverage Service Contract: The Contractor may purchase a five-year 
maintenance and operation plan and a five-year networking plan. The Contractor shall purchase 
a five-year service contract providing 100 percent coverage of labor, parts, and materials as well 
as emergency maintenance service. This contract shall include comprehensive preventive 
maintenance for the covered equipment and systems and repair and replacement coverage 
(sometimes called a “breakdown” insurance policy) for the covered equipment.

https://www.fhwa.dot.gov/environment/nevi/evc_raa/
https://www.grants.gov/search-results-detail/350190
https://www.fhwa.dot.gov/environment/nevi/resources/evc-raa-faqs-06-23.pdf
https://www.regulations.gov/document/FHWA-2022-0008-0399
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2. Option 2—In-House Operations and Maintenance: PennDOT will not fund in-house operation 
and maintenance programs with PennDOT EVC-RAA program funds and thus Contractors will 
have to use other funding sources. In-house operation and maintenance programs must comply 
with the Contractor’s Operations and Maintenance Plan. If the Contractor is not providing 
comprehensive preventive maintenance or system repair or replacement, PennDOT shall have 
the right to enter the property to inspect. See the Uptime Requirement subsection above for 
more information.

3. Option 3—Alternative Operations and Maintenance Approach: The Contractor may propose an 
alternative operations and maintenance approach to ensure compliance with the Uptime 
requirements during the Period of Performance. If the Contractor procures a service contract 
that is not full service, the Contractor shall explain how it will fully service the EVSE. PennDOT 
shall review the proposed alternative operations and maintenance approach and may approve or 
deny it, at PennDOT’s discretion. PennDOT shall not fund in-house Operations or Maintenance 
expenses, even if approved as part of an alternative operations and maintenance approach.

Transfer During or After the Period of Performance Period
If the Contractor is unable to fulfill the five-year obligation, the Contractor must either work with 
PennDOT to assign a new operator at the site or pay back Project funds prorated for the portion of the 
remaining five years. If the Contractor decides to retain and operate the equipment following the Period 
of Performance, the Contractor will be responsible for management, receipt, and disbursement of fees 
charged.

B. EVSE Requirements for EVC-RAA Projects

EVC-RAA Projects must include the improvement of EV chargers associated with an eligible AFDC Station 
ID. Federal Rule Standards and Requirements apply to all EVC-RAA Projects.

EVSE Requirements 
The following are important components of the EVSE requirements for EVC-RAA Projects. For a complete 
list of EV Charging Station requirements, see Appendix V – EVC-RAA Charging Station Requirements.

Project EV Charging Stations must:

• include four charging ports with any combination of Level 2 chargers with SAE J1772 ports and 
Direct Current Fast Chargers (DCFCs) with Combined Charging System (CCS) ports,

• be capable of simultaneously charging four EVs continuously,

• meet the minimum power requirements as specified in Federal Rule § 680.106(d), and

• be available for use and accessible to the public at least as frequently as the business operating 
hours of the site host.

Project locations designed to serve travelers along an AFC must meet more strict requirements. If a 
Project is designed to serve users of an AFC and is within 1.0 miles driving distance to an AFC interchange 
or intersection, the EV charging infrastructure must:
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• meet all requirements listed above for an EVC-RAA Charging Station,

• include at least four 150 kW Direct Current Fast Chargers (DCFCs) with CCS ports, and

• be available for use and sited at locations physically accessible to the public 24 hours per day, 7 
days per week, year-round.

EVSE Certification

All EVSE must meet the following certification requirements in accordance with Federal Rule 
§ 680.106(g):

• All Level 2 chargers must be ENERGY STAR certified

• All Level 2 chargers and DCFC must be certified by an Occupational Safety and Health 
Administration Nationally Recognized Testing Laboratory

• All Level 2 chargers and DCFC must be certified to the appropriate Underwriters Laboratories (UL) 
standards for EV charging system equipment

C. Data Sharing/Interoperability Requirements

Pennsylvania is required to provide both quarterly and annual data submittals per § 680.112 of the 
Federal Rule. Contractors must prepare and provide all data required in a manner prescribed by FHWA to 
complete the quarterly and annual reports. The Joint Office of Energy and Transportation has developed 
a data platform called Electric Vehicle Charging Analytics and Reporting Tool (EV-ChART), that is intended 
to be used for all data submittals required by the Federal Rule. PennDOT may require additional data 
submittals as part of quarterly and annual reports. See Agreement Section 12 for further details.

The submitted data will be maintained in a secure manner and will not be used for any purposes other 
than those required to fulfill the requirements of the Agreement. The Contractor must also disclose, via 
the Data Management and Cybersecurity Plan (discussed further in Section III – Program Requirements, I. 
Privacy And Cybersecurity), the location of the data and security processes and systems governing it 
while under the Contractor’s control.

D. Proposed Modifications to System Specifications

This EVC-RAA Funding Opportunity includes EVSE Specifications that are compliant with the PennDOT 
EVC-RAA program. Should the Prospective Contractor seek to use EVSE that deviate from the PennDOT 
EVC-RAA Funding Opportunity minimum requirements, the Prospective Contractor shall fully explain the 
deviation from the requirements as part of the Proposal for PennDOT review. PennDOT will review the 
request, evaluate compliance with program requirements, and approve or reject the proposed 
modifications. The modifications may require FHWA approval.

E. Project Revenue and Pricing for EV Charging

As per § 680.106(m) of the Federal Rule, Contractors may use revenue generated from the operation of 
Charging Stations for debt service, a reasonable return on investment, and/or costs for operation, 
maintenance, and site improvement. Contractors must include sufficient information in their Operations 
and Maintenance Plan for PennDOT to evaluate and confirm that revenue from the proposed Project 

https://driveelectric.gov/evchart
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will be used in accordance with the Federal Rule. Any material decreases in costs or increases in revenues 
during the Period of Performance must be reported to PennDOT for review and confirmation that the 
proposed Project remain in compliance with the approved Operations and Maintenance Plan and the 
Federal Rule.

F. End User Pricing for EV Charging

In consideration of the financial assistance provided by the Commonwealth, the Contractor must charge 
its end users a reasonable price. For more information regarding PennDOT’s approach to price 
reasonableness oversight please see Appendix XII – Electric Vehicle Charging Reliability and Accessibility 
Accelerator Program Agreement – Draft, Section 9(g)(ii).

G. Testing Requirements

PennDOT shall have the right to test EVC-RAA funded EVSE and PennDOT may run on-site testing at its 
own expense. For all DCFC equipment, the Contractor shall ensure that standard factory testing and post-
installation system testing is conducted for each charging unit to verify functionality of the EVSE. Factory 
test results shall be provided for each EVSE unit as verified by the Contractor’s quality assurance or test 
manager. Similar test results for the installed system shall be provided with the test manager’s approval.

H. Customer Service

Contractors shall ensure that customer service is provided during all hours that EVSE is available for 
public use for the Project site. Customer service shall provide support and responses to inquiries and 
comments from EVSE users who are using or attempting to use the EVSE charging equipment. During the 
installation period prior to Notice of Acceptance, the Prospective Contractor shall submit a plan detailing 
how such service will be provided so it is accessible by all users. Upon request by PennDOT, and no more 
than quarterly, Contractors shall provide key performance indicators (KPI) for monitoring and to ensure 
quality performance (e.g., number of calls, length of calls, customer problem areas, a log of all customer 
service activities, etc.) related to PennDOT EVC-RAA funded Project sites.

I. Privacy and Cybersecurity

Contractors shall be responsible for cybersecurity as it relates to owning, operating, maintaining, and 
data sharing for the EVSE. To assist with the Proposal, Appendix VIII – Example Cybersecurity Clauses for 
EV Charging Infrastructure is provided which references the Joint Office of Energy and Transportation’s 
Sample Cybersecurity Clauses for EV Charging Infrastructure Procurements. These cybersecurity clauses 
give Prospective Contractors some areas to consider when developing their Proposal.

After Agreement execution, Contractors shall develop (and implement) a Data Management and 
Cybersecurity Plan. If preferred, the Contractor may separate the data management and cybersecurity 
portions of the plan into two different documents.

The cybersecurity portion of the plan must include the Contractor’s security policies, procedures, and 
remediation plan. The Contractor should describe what they will do to meet the cybersecurity objectives 
The plan should address the unique challenges and consider the interconnectedness of these systems 

https://driveelectric.gov/cybersecurity-clauses
https://driveelectric.gov/cybersecurity-clauses
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and their dependence on power, networking, and communications. The plan should include, at a 
minimum, the following:

• user data privacy and protection

• secure data transfer and protection at rest

• secure communications protocols

• payment systems

• cloud protections

• system and data access management a way to ensure those that are entitled to access have it and 
those that do not are restricted

• employee cybersecurity training

• patching and updates

• incident response reporting and recovery, including a communications plan

• audits and assessments

• continuity of operations

• risk acceptance and mitigation

• disaster recovery

For the data management portion of the plan, refer to the USDOT website for guidance on developing a 
data management plan, https://ntl.bts.gov/ntl/public-access/creating-data-management-plans.

Contractors shall submit the Data Management and Cybersecurity Plan to PennDOT for approval around 
the time of station commissioning and prior to Notice of Acceptance. If necessary, Contractors shall 
participate in a privacy impact assessment with PennDOT, including their Data Governance and Security 
personnel. Contractors shall comply with local, state, or federal laws as they relate to cybersecurity and 
privacy. Contractors shall provide an updated version of the Data Management and Cybersecurity Plan 
annually along with the annual report for approval by PennDOT. Contractors can update and submit the 
Data Management and Cybersecurity Plan more frequently, if required.

PennDOT anticipates the following deliverables relating to the Data Management and Cybersecurity Plan:

• Data Management and Cybersecurity Plan: Prior to Notice of Acceptance, the Contractor must 
submit the Data Management and Cybersecurity Plan.

• Annual Data Management and Cybersecurity Plan updates: The Contractor must revise the Data 
Management and Cybersecurity Plan annually to update plan elements and provide more 
detailed information on the types of data being collected and how that data will be managed and 
stored. The plan must also describe any new risks, requirements, and/or standards. An updated 
copy of the plan must be provided to PennDOT.

• Annual Self/Third-Party Cybersecurity Assessment Reports: As part of the annual Data 
Management and Cybersecurity Plan update, the Contractor must submit an annual self- 
assessment that includes evidence of updates and adherence to the Data Management and 
Cybersecurity Plan.

https://ntl.bts.gov/ntl/public-access/creating-data-management-plans
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J. Permitting and Third-Party Agreements

PennDOT will obtain environmental clearances for the site work for the Project site related to EV 
installation as required by the National Environmental Policy Act (NEPA). Contractors shall be responsible 
for all permitting responsibilities and third-party agreements for the Project. Any amendments to the 
obtained NEPA clearances shall be the responsibility of the Contractor. Note that the Contractor is 
responsible for the identification and safe handling and disposal of any contaminated fill material. Note 
that the Contractor must comply with any required mitigation commitments included in the NEPA 
clearance.

K. ADA Requirements

For the Project, a minimum of two EV parking stalls shall meet ADA requirements as described in 
PennDOT Publication 13, Chapter 19.5 (March 2024). If the Project would not otherwise include any 
ground disturbance and there is already one ADA space, a second ADA parking space is not required.

Contractors shall be responsible for ensuring that ADA requirements are met, including, but not limited 
to, minimum parking stall size, cross slopes, access aisles, and pedestrian access routes. For further 
guidance, refer to the ADA Accessibility Standards and Appendix IX – Final Site Design Checklist.

L. Equity and Justice40

PennDOT strives to create an equitable charging experience for all users in accordance with PennDOT’s 
EV Equity Guiding Principles. Topics that specifically apply to Prospective Contractors include payment 
options, ADA accommodations, and communicating charging information to the general public (i.e., 
topics 1, 5, 8, 16, 17).

As part of the federal Justice40 Initiative, PennDOT is prioritizing AFDC Station IDs located within 
disadvantaged communities to confront and address decades of underinvestment. To meet this goal, 
each site will receive a DAC score as described in Appendix VII – Disadvantaged Community (DAC) Score. 
The DAC score for each AFDC Station IDs can be found in Appendix X – List of Eligible AFDC Station . 

M. Buy America Provision

Equipment used for EV charging must comply with both the Title 23 Buy America clause (23 U.S.C. § 313) 
and the Build America, Buy America Act (Pub. L. No 117-58, div. G §§ 70901–70927).

FHWA has provided a phased waiver to the Buy America provisions for EV charging equipment (88 FR 
10619) to allow for a smoother transition while the market adjusts to the Buy America conditions.

This waiver has two phases. The first concluded on October 1, 2024. The second phase is now in effect 
and includes equipment manufactured and/or installed after these dates until a future date to be 
determined by FHWA.

For the purposes of Proposals to PennDOT’s EVC-RAA program, all proposed equipment and costs shall 
assume compliance with the second phase of the waiver, regardless of when equipment is planned to be 
procured and installed.

See Appendix XII – Electric Vehicle Charging Reliability and Accessibility Accelerator Program Agreement 
– Draft, Section 21(b) for more information.

https://www.dot.state.pa.us/public/pubsforms/Publications/PUB%2013/March%202024%20Change%20No.%205.pdf
https://www.access-board.gov/ada/
https://www.penndot.pa.gov/ProjectAndPrograms/Planning/Documents/EV%20Equity%20Principles_02072022.pdf
https://www.penndot.pa.gov/ProjectAndPrograms/Planning/Documents/EV%20Equity%20Principles_02072022.pdf
https://www.transportation.gov/equity-Justice40
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Manufactured Products

Note that FHWA released a proposed rule on Buy America Requirements for manufactured products on 
March 12, 2024. This proposed rule would replace the general waiver of Buy America requirements that 
currently applies to manufactured products, excluding EV chargers, installed as part of a Charging Station. 
Prospective Contractors should be aware of and plan accordingly for potential impacts to the Project if and 
when the rule is enacted.

Section IV – Proposal Procedures
A. Submission Process

All Proposal materials and attachments are to be submitted electronically during the open Proposal 
period via Pennsylvania DCED eGrants Public Portal Interface, an online submission system used by 
PennDOT, by an eligible Prospective Contractor (see Section II – Eligibility Information, A. Eligible 
Entities). The electronic Proposal form through the eGrants Public Portal Interface is available at: 
https://grants.pa.gov/. The Proposal can be saved at any time and accessed later. Prospective Contractors 
shall submit a Proposal for each Project. Each Project must be associated with a single AFDC Station ID 
listed in Appendix X – List of Eligible AFDC Station .

Accessing the Proposal requires a Keystone Login. If the Prospective Contractor already has a Keystone 
Login, that may be used. Instructions for registering for a new Keystone Login are provided on the login 
page.

B. Setting Up a Profile in the eGrants Public Portal Interface

After logging into the eGrants Public Portal Interface, the Prospective Contractor can set up a user profile 
which contains general information about the Prospective Contractor and the Prospective Contractor’s 
organization. This information can then be automatically pulled into any Proposal the Prospective 
Contractor creates. It is recommended to complete this step before starting the Prospective Contractor’s 
first Proposal. Click on “User Settings” in the orange menu bar at the top of the home screen to access 
the user profile. Contact the Pennsylvania DCED with questions on the eGrants Public Portal Interface (ra-
dcedcs@pa.gov).

The following are guidelines for information required in the user profile:

• FEIN: This is the Prospective Contractor’s federal employer/tax ID number. Enter as 9 digits 
without dashes.

https://www.federalregister.gov/documents/2024/03/12/2024-05182/buy-america-requirements-for-manufactured-products
https://grants.pa.gov/
mailto:ra-dcedcs@pa.gov
mailto:ra-dcedcs@pa.gov
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• SAP Vendor #: This is the Prospective Contractor’s SAP (Systems, Proposals, and Products) 
vendor number to receive payments from the Commonwealth of Pennsylvania. If the SAP Vendor 
number is unknown, it can be located at https://b2b.ies.pa.gov/apps/vendor_lookup/index.html. 
An SAP vendor number will not be required to submit a Proposal but will be required prior to a 
contract award. To request an SAP vendor number, please refer to 
https://www.budget.pa.gov/Services/ForVendors/Pages/default.aspx.

• Entity Name: This should be the official legal name and match the name used for SAP Vendor 
Registration and used on official resolutions.

• Top Official/Signing Authority: Identify the personnel with authority to sign contracts.

An overview of the Proposal with instructions is included in Appendix II – Proposal Instructions and the 
Proposal questionnaire is included in Appendix III – Proposal Questionnaire. A list of required 
documentation is outlined in Appendix VI – Required Proposal Materials and Project Deliverables.

C. Submission Deadline

Completed EVC-RAA Proposals must be submitted electronically through the eGrants Public Portal 
Interface. The open Proposal period will begin Monday, November 11, 2024, and will end on Friday, 
January 10, 2024, at precisely 5:00 PM EST. The eGrants Public Portal Interface will not allow late 
Proposal submissions.

D. Confidential Information

Prospective Contractors should use the following process when submitting information that is believed to 
be confidential, proprietary, or a trade secret:

1. Prepare and submit an unredacted version.

2. Prepare and submit a redacted version that redacts the confidential or Proprietary Information or 
trade secret. Use a redaction program that ensures the information is permanently and 
irreversibly redacted.

3. Prepare and submit a signed written statement that identifies confidential or Proprietary 
Information or trade secrets and that states:
“The attached material contains confidential or Proprietary Information or trade secrets, the 
material submitted is provided in both redacted and un-redacted format, if possible, per 65 P.S. § 
67.707(b), and it is requested that the material be exempt under 65 P.S. § 67.708(b)(11) from 
public records requests.”

Prospective Contractors should not label an entire Proposal as confidential, proprietary, or trade secret 
protected.

Proposals and other material submitted with the Proposals are the property of the Commonwealth. The 
Commonwealth has the right to use ideas not protected by intellectual property rights that are in 
Proposals regardless of whether the Prospective Contractor receives a Conditional Award.

Notwithstanding copyright designations, the Commonwealth shall have the right to make copies and 
distribute Proposals and other submitted material and to comply with disclosure requirements per 
statutes, regulations, rules, and court orders.

https://b2b.ies.pa.gov/apps/vendor_lookup/index.html
https://www.budget.pa.gov/Services/ForVendors/Pages/default.aspx
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After the announcement of Conditional Awards pursuant to this EVC-RAA Funding Opportunity, Proposals 
are subject to disclosure in response to a request for public records made under the Pennsylvania Right- 
to-Know-Law, 65 P.S. § 67.101, et seq. If a Proposal contains confidential or Proprietary Information or 
trade secrets, a Prospective Contractor must provide a signed written statement per 65 P.S. § 67.707(b) 
for the information to be exempt from public records requests per 65 P.S. § 67.708(b)(11). Financial 
capability information may be exempt from disclosure per 65 P.S. § 67.708(b)(26).

E. Worker Protection and Investment

Prospective Contractors shall certify compliance with applicable Commonwealth labor and workforce 
safety laws including, but not limited to the following statutes (as applicable): Construction Workplace 
Misclassification Act, Employment of Minors Child Labor Act, Minimum Wage Act, Prevailing Wage Act, 
Equal Pay Law, Employer to Pay Employment Medical Examination Fee Act, Seasonal Farm Labor Act, 
Wage Payment and Collection Law, Industrial Homework Law, and Construction Industry Employee 
Verification Act. For prevailing wages, Prospective Contractors shall use the current Davis Bacon Act wage 
determinations shown in Subsection G below.

A Worker Protection certification form will be available as part of the eGrants Public Portal Interface. 
Prospective Contractors shall also ensure that all its subcontractors submit compliance certification 
forms.

F. Qualified Technicians

The installation team must include qualified electricians and at least one electrician certified through the 
Electric Vehicle Infrastructure Training Program (EVITP) program, or similar, as required per § 680.106(j) 
of the Federal Rule. The Federal Rule also includes the requirement for Projects involving more than one 
electrician to include an electrician enrolled in an electrical registered apprenticeship program.

G. Davis-Bacon Act Wage Determination

As provided in 23 U.S.C. 109(s)(2), Projects to install a Charging Station are treated as if the Project is 
located on a Federal-aid highway. As a Project located on a Federal-aid highway, 23 U.S.C. 113 applies and 
Davis-Bacon Act wage rates must be paid for all construction-related activities on any Project funded with 
EVC-RAA program funds. Davis-Bacon Federal wage rates are included in 40 U.S.C. 31(IV). These rates 
apply only to construction-related activities and not the operations and maintenance phase of the 
Project.

The most recent Davis-Bacon Act wage determinations for Pennsylvania using the “Heavy and Highway” 
construction type are included in this section. Wage determinations are separated out into three regional 
documents, as linked below and included in Appendix XI – Davis-Bacon Act Wage Determinations. Many 
wages are listed by municipality or other geographic portion of a county. Contractors should ensure the 
correct municipality and county are used based on the physical location of the proposed Project. Rates 
shown are the most recent available as of Monday, October 21, 2024.
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• PA20240002: Western PA
Allegheny, Armstrong, Beaver, Bedford, Blair, Butler, Cambria, Cameron, Centre, Clarion, 
Clearfield, Clinton, Crawford, Elk, Erie, Fayette, Forest, Franklin, Fulton, Greene, Huntingdon, 
Indiana, Jefferson, Lawrence, McKean, Mercer, Mifflin, Potter, Somerset, Venango, Warren, 
Washington, Westmoreland

• PA20240004: Southeastern PA
Bucks, Chester, Delaware, Montgomery, Philadelphia

• PA20240006: Eastern PA
Adams, Berks, Bradford, Carbon, Columbia, Cumberland, Dauphin, Juniata, Lackawanna, 
Lancaster, Lebanon, Lehigh, Luzerne, Lycoming, Monroe, Montour, Northampton, 
Northumberland, Perry, Pike, Schuylkill, Snyder, Sullivan, Susquehanna, Tioga, Union, Wayne, 
Wyoming, York

On Wednesday, January 1, 2025, which is 9 days prior to the Proposal submission deadline, wage 
determinations will be reviewed for any updates. If wage determinations have been updated, they will be 
added to the PennDOT EVC-RAA webpage and considered to be an addendum to this document. The 
rates that are current as of Wednesday, January 1, 2025, are the rates that shall be used for the Proposal 
submission.

Per 29 CFR 1.6(c)(2)(ii)(D), if Conditional Awards occur more than 90 days after the Proposal submission 
deadline then Contractors will be required to ensure individuals performing construction work as part of 
the Project are paid wages in accordance with the Davis-Bacon Act wage determinations in effect as of 
the Conditional Award date. In this case, Contractors will have an opportunity to negotiate appropriate 
changes to the Project cost based on any changes in the rates between Wednesday, January 1, 2025, and 
the Conditional Award date. If Conditional Awards are announced within 90 days of the Proposal 
submission deadline, then Contractors will be required to ensure individuals performing construction 
work as part of the Project are paid wages in accordance with the rates that were in effect as of 
Wednesday, January 1, 2025.

H. Local Hiring Preference

At least 50% of the total amount of Davis-Bacon Act covered labor performed during the proposed 
Project shall be completed by workers whose permanent residential address is located within 50 miles of 
the Project site. Certified payroll records submitted to PennDOT shall contain all workers’ permanent 
residential addresses. PennDOT will measure the distance between the Project site address and 
residential address of each worker by mapped route via commercially available means. Prospective 
Contractors should prepare their Proposal(s), including the Project team member organizations and 
Project budget, in accordance with this requirement. Any time after issuance of Conditional Award, a 
Prospective Contractor may request a waiver from this requirement if they can demonstrate to PennDOT 
that they are unable to satisfy the requirement. 

This requirement is in accordance with the Infrastructure Investment and Jobs Act (Public Law No: 117-
58) Section 25019(a)(1), which allows States to utilize local or other geographic and economic hiring 
preferences on their Federal-aid highway projects.

https://sam.gov/wage-determination/PA20240002/9
https://sam.gov/wage-determination/PA20240004/6
https://sam.gov/wage-determination/PA20240006/4
https://www.penndot.pa.gov/ProjectAndPrograms/Planning/EVs/Pages/EVC-RAA-Program.aspx
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I. Required Proposal Submissions

All items needed to complete an initial Proposal are provided in the eGrants Public Portal Interface. 
Appendix II – Proposal Instructions includes step-by-step information to complete a Proposal on the 
eGrants Public Portal Interface. Appendix VI – Required Proposal Materials and Project Deliverables 
includes information on all deliverables that are required to be submitted with the Proposal through the 
eGrants Public Portal Interface. Proposals may be rejected if they do not include all required materials. 
Upon selection for Conditional Award, there are several other required documents that must be 
submitted throughout the different stages of the Project.

Section V – Proposal Evaluation
A. Selection Process

The anticipated timeline for the PennDOT EVC-RAA program selection process will be as follows:

Date Item

October 24, 2024 EVC-RAA Funding Opportunity released

November 4, 2024

Any technical questions regarding the EVC-RAA Funding Opportunity 
must be submitted to ra-pdevcorridors@pa.gov. Technical 
questions and answers will be posted publicly online to the 
PennDOT EVC-RAA website.

November 11, 2024 Proposal submission period begins (ability to enter in the eGrants 
Public Portal Interface)

January 1, 2025 Updated Davis-Bacon Act Wage Determinations posted to PennDOT 
EVC-RAA website and shall be used for all Proposal submissions

January 10, 2025 PennDOT EVC-RAA program Proposal submission period ends at 
5:00 PM EST

January-February 2025 PennDOT Proposal review

February 2025 Preliminary award approval and denial notifications

February - March 2025 PennDOT NEPA Process

April - May 2025 Agreement execution

mailto:ra-pdevcorridors@pa.gov
https://www.penndot.pa.gov/ProjectAndPrograms/Planning/EVs/Pages/EVC-RAA-Program.aspx
https://www.penndot.pa.gov/ProjectAndPrograms/Planning/EVs/Pages/EVC-RAA-Program.aspx
https://www.penndot.pa.gov/ProjectAndPrograms/Planning/EVs/Pages/EVC-RAA-Program.aspx
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PennDOT’s goal is to create a fair and uniform basis for the evaluation of each proposed Project in 
compliance with all applicable legal requirements governing the EVC-RAA program. The Proposal 
evaluation process will consist of the steps outlined in this section. PennDOT will conduct the evaluation 
process as follows:

1. Review each proposed Project for responsiveness and pass/fail criteria (outlined below).

2. Review and evaluate each proposed Project’s scored criteria.

3. PennDOT may confer with Prospective Contractors and owners/operators of the potential 
Project and/or investigate information in the Proposal, which could result in adjusted Project 
scores.

4. Rank Projects by overall score.

Although PennDOT intends to use the scores and ranks to guide award decision making to the greatest 
practical extent, a high score and/or rank does not guarantee a Prospective Contractor funding for a 
Project. PennDOT retains full discretion in selecting Conditional Awards.

Responsiveness Criteria

PennDOT may declare a Proposal ineligible for award when any of the following occur:

1. Any component of the Proposal is incomplete or not prepared and submitted as specified in the 
EVC-RAA Funding Opportunity or the eGrants Public Portal Interface.

2. Any required Project deliverables are not completed (as outlined in Appendix VI – Required 
Proposal Materials and Project Deliverables).

3. The Proposal does not follow terms and conditions as specified in the EVC-RAA Funding 
Opportunity and/or contains terms, conditions, or exceptions not included in the EVC-RAA 
Funding Opportunity.

4. The Prospective Contractor is debarred or suspended from submitting bids or appears on the 
Federal List of Excluded Parties Listing System.

5. The Prospective Contractor has defaulted, has had a contract terminated for cause by PennDOT, 
has either agreed not to bid, or has had suspension or debarment proceedings initiated against 
the Prospective Contractor.

6. Any other omission, error, or act that, in the judgment of PennDOT, renders the Proposal 
nonresponsive, ineligible, or not otherwise viable.

Pass/Fail Criteria

Prospective Contractors must provide a “yes” answer to all minimum requirements in the Proposal 
questionnaire. Any “no” answer will declare a Proposal ineligible for award. A full list of minimum 
requirements is included in Appendix III – Proposal Questionnaire.

B. Selection Criteria

Each proposed Project will be evaluated to determine its ability to meet or exceed the Project scoring 
elements. Scoring elements are based on applicable criteria for program funding, current priorities, and 
other factors. A breakdown of each scoring category is provided in Appendix III – Proposal 
Questionnaire. Projects will be scored as described in Appendix IV – Scoring Rubric.
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C. Disclosure

PennDOT will not disclose evaluation scores or Project ranks, except as required by law.

D. Reservation of Rights

Unless otherwise restricted by law, PennDOT has complete discretion in the selection of proposed 
Projects and in the determination of funding levels, priorities, Project phasing, Project design, and 
specifications and performance criteria.

PennDOT may investigate information contained in a Proposal by accessing public information, 
contacting independent parties, or by other means. This information can be used during Project 
evaluation.

PennDOT may reject Projects, or cancel, withdraw, postpone, modify, revise, or extend any part of the 
process prior to full execution of the Agreement, without incurring obligations or liabilities.

As part of the Proposal evaluation process, PennDOT may determine that the scope or specifications of a 
proposed Project should be modified to accommodate available funding, anticipated use, or to better 
accommodate potential user needs. PennDOT may confer with a Prospective Contractor or visit the site of 
a proposed Project to clarify the intent of, or to amend the scope or specifications of, a proposed Project. 
Neither a consultation nor a visit may be construed as a commitment by PennDOT to offer a contract.

PennDOT may amend, supplement, or issue addenda to any EVC-RAA program documents (including the 
EVC-RAA Funding Opportunity), to ensure compliance with Federal law and regulations. Amendments, 
supplements, and addenda may, among other things, require Prospective Contractors and Contractors to 
incur additional costs or to comply with additional reporting requirements.

PennDOT may determine a Proposal non-responsive in its sole discretion if the Proposal is found to be 
materially deficient, as judged by PennDOT, or by failing to depict a competent Prospective Contractor.

E. Compliance with Federal Law

Project selection and contract administration shall be consistent with the BIL, enacted as the 
Infrastructure Investment and Jobs Act (IIJA), (Pub. L. 117-58). The EVC-RAA program is authorized under 
Paragraph (2) under the Highway Infrastructure Program heading in title VIII of division J of the BIL.

Section VI – Post-Selection Activities
This section details all stages of the EVC-RAA procedure, as outlined in Section I – Program Description, 
D. EVC-RAA Procedure. PennDOT will select a subset of Projects proposed by Prospective Contractors for 
Conditional Awards. Once selected, the Prospective Contractor becomes a Conditional Awardee. 
Conditional Awardees will work with PennDOT on post-selection activities resulting in Notice to Proceed 
which commences the installation period for the Project. 

Upon receiving Notice to Proceed, Contractors must complete installation of the equipment, ensure all 
chargers associated with the AFDC Station ID are functional, and submit additional deliverables before 
PennDOT accepts the chargers at a Project location as operational. Upon completion of construction, 
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required documentation, testing, and inspection, PennDOT will issue a Notice of Acceptance for the 
completed Project. The documents needed to receive Notice of Acceptance are outlined in Appendix VI – 
Required Proposal Materials and Project Deliverables. These include the final versions of the Operations 
and Maintenance Plan, the Data Management and Cybersecurity Plan, the Networking Agreement, the 
Customer Service Plan, and the Test Results (as applicable). During the Period of Performance for the 
Project, Contractors will need to complete quarterly and annual reports, and cooperate if selected for an 
audit.

Additional documents needed throughout the process are detailed later in this section.

The following flowchart summarizes the post-selection period (Stage 1) and the installation period (Stage 2):
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A. Conditional Award

Following determination of the awarded Projects and any additional negotiations PennDOT deems 
necessary, PennDOT will issue Conditional Award letters or Notice of Non-Selection to all Prospective 
Contractors. 

Once issued a Conditional Award, the Prospective Contractor must sign and return their conditional 
acceptance within the eGrants Public Portal Interface. The conditional acceptance must be completed 
within 30 days of receipt of the Conditional Award, or PennDOT may rescind the Conditional Award and 
use the funds to award other Projects. 

The Agreement will then be contingent upon two factors, the environmental review and the Site Host 
Agreement(s) for the Project.

Environmental Review

PennDOT will conduct an environmental review for the Project at PennDOT’s expense, in compliance with 
the National Environmental Policy Act (NEPA). The anticipated duration for the NEPA review is less than 
60 days.

If PennDOT determines the NEPA review for a Project will take longer than 60 days, would result in an 
undue cost to PennDOT, would require a detailed environmental or cultural resource study or 
coordination, or the NEPA review determines a Project would adversely impact the environment, 
PennDOT may withdraw the Conditional Award.

Examples of site changes that might require more in depth NEPA reviews include:
• work that will occur outside of an existing parking lot, paved area, or maintained lawn
• any site contamination/remediation or cleanup activity associated with hazardous materials
• proposed Charging Station is located within a designated FEMA 100-year flood zone

Site Host Agreement

The Conditional Awardee and the property owner(s) (Site Host) must execute a Site Host Agreement (if 
the property owner is a different legal entity than the Prospective Contractor) that provides PennDOT 
with a real property interest or other contractual right to access the site for the term of the Agreement, 
including the Period of Performance. Within 60 days after receiving the Conditional Award, the 
Conditional Awardee must submit Site Host Agreement(s) to PennDOT. Draft agreements are sufficient 
for Agreement execution. A separate Site Host Agreement is required for each unique property owner. 

For more information regarding the Site Host Agreement requirements please see Appendix XII – Electric 
Vehicle Charging Reliability and Accessibility Accelerator Program Agreement - Draft, Section 18  or 
contact ra-pdevcorridors@pa.gov.

Additional Forms

The Conditional Awardee must complete the Federal Lobbying Certification Form, Disclosure of Lobbying 
Activities Form, Federal Funding Accountability and Transparency Act (FFATA) Form, and the Worker 
Protection Form before Agreement execution.

mailto:ra-pdevcorridors@pa.gov
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B. Agreement

After the NEPA environmental review and the Site Host Agreement steps are satisfied, PennDOT will issue 
the Agreement within the eGrants Public Portal Interface. The Conditional Awardee must sign the 
Agreement within the eGrants Public Portal Interface, and PennDOT will then fully execute the 
Agreement. If the Conditional Awardee fails to return a signed Agreement within 30 days, PennDOT may 
rescind the award and use the funds to award other Projects. After the Conditional Awardee signs the 
Agreement the execution process may take approximately 45 days. Once the Agreement is fully executed, 
the Conditional Awardee will be considered a Contractor and can start incurring costs, excluding 
construction costs.

C. Notice to Proceed

Following full execution of the Agreement, the Contractor will need to complete and submit their final 
site design(s) to PennDOT along with fully executed Site Host Agreement(s) (if applicable). Once these are 
received and PennDOT is satisfied with these requirements, PennDOT will issue a Notice to Proceed (NTP) 
for the Project. The final site design checklist is included in Appendix IX – Final Site Design Checklist.

NTP results in the final award for the Project to the Contractor and they may then incur construction 
costs and invoice for eligible costs incurred for the Project during the remainder of the installation period, 
up to March 30, 2026.

D. Subsequent Award after Non-Selection

If one or more awards are declined or rescinded, PennDOT may issue a Conditional Award to a 
Prospective Contractor initially notified that an award would not be made for their Project. Notice and 
acceptance of a subsequent award shall be in accordance with this EVC-RAA Funding Opportunity. 

E. Debriefings

At the request of a Prospective Contractor, PennDOT may conduct a debriefing with a Prospective 
Contractor whose Proposal has been denied. The Prospective Contractor may request a debriefing by 
emailing PennDOT at ra-pdevcorridors@pa.gov. The debriefing request shall provide the name of the 
Prospective Contractor, copy of the Proposal or the Proposal ID number, and any initial questions 
regarding the Proposal. The debriefing will evaluate the requestor’s Proposal based on the selection 
criteria. The requestor’s Proposal will not be compared against other Proposals.

F. Period of Performance

This subsection details Stages 3 and 4 in the EVC-RAA procedure, as outlined in Section I – Program 
Description, D. EVC-RAA Procedure.

Once equipment is successfully installed and the Contractor is given Notice of Acceptance, the Contractor 
will operate and maintain the charging equipment and complete additional documentation periodically 
over the five-year Period of Performance. After a Project’s Period of Performance, Project Close-Out will 
Commence.

The following flowchart summarizes the Period of Performance (Stage 3) and Project Close-Out (Stage 4):

mailto:ra-pdevcorridors@pa.gov
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Appendix I – Definitions
The EVC-RAA Funding Opportunity uses many standard definitions provided below. Additional definitions 
are provided in § 680.104 of the Federal Rule and the Federal EVC-RAA program guidance and Q&A.

Agreement means the fully executed version of the agreement in the eGrants Public Portal Interface, 
including all Commonwealth signatures (unless otherwise stated).

Alternative Fuel Corridor (AFC) means PennDOT’s FHWA Designated EV Alternative Fuel Corridors which 
are a national network of plug-in EV charging infrastructure along national highway system corridors. 
FHWA solicits nominations from state and local officials and works with other federal officials and 
industry stakeholders to designate AFCs.

AFDC Station ID means a unique identifier given to a charging station site by the Alternative Fuels Data 
Center. This funding opportunity lists 174 AFDC station IDs that are eligible for EVC-RAA funding in 
Pennsylvania.

Combined Charging System (CCS) means a standard connector interface that allows direct current EVSE 
to connect to, communicate with, and charge EVs.

CHAdeMO means a fast-charging system for EVs developed by the CHAdeMO Association. The term is an 
abbreviation of "CHArge de MOve."

Charging Port means the system within an EVSE that provides power to charge one EV through one 
connector at a time, whether or not the EVSE has multiple connectors.

Commonwealth means the Commonwealth of Pennsylvania

Conditional Award means an award given to a subset of Prospective Contractors based on the merits of 
their Proposal and proposed Project compared to other Prospective Contractors. Conditional Awards are 
contingent upon several steps in order to become fully executed Agreements.

Conditional Awardee means Prospective Contractors selected for a Conditional Award who become 
Conditional Awardees.

Contractor means the Prospective Contractor who, upon awarding of a contract and execution of the 
Agreement, will be responsible for managing the awarded Project and the party to whom payments will 
be made.

Effective Date means the date that the Agreement is fully executed by the Contractor and PennDOT and 
all approvals required by Commonwealth contracting procedures have been obtained, as indicated by the 
date of the last Commonwealth signature.

Electric Vehicle (EV) means a motor vehicle that is either partially or fully powered on electric power 
received from an external power source. For the purposes of this regulation, this definition does not include 
golf carts, electric bicycles, or other micromobility devices.

EV Charging Station means the area in the immediate vicinity of a group of EVSE and includes the EVSE, 
supporting equipment, parking areas adjacent to the EVSE, and lanes for vehicle ingress and egress.
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EVC-RAA Funding Opportunity means PennDOT Electric Vehicle Charger Reliability and Accessibility 
Accelerator Funding Opportunity, which includes all documents, whether attached or incorporated by 
reference, used by PennDOT in its solicitation for proposals.

EV Supply Equipment (EVSE) means devices with one or more Charging Ports and connectors for charging 
EVs.

Federal Rule means 23 CFR Part 680, which sets minimum standards and requirements for projects 
funded with NEVI-related funds and projects for the construction of publicly accessible Charging Stations, 
including that Charging Station projects funded with federal funds are treated as projects on a Federal-aid 
highway.

FHWA means the U.S. Department of Transportation, Federal Highway Administration.

NEPA means National Environmental Policy Act.

NEVI means National Electric Vehicle Infrastructure.

Notice of Acceptance: A Notice of Acceptance is a written notification sent by PennDOT to the Contractor 
advising the acceptance of the installed EVSE for a Project. The operations and maintenance period for a 
Project will start on the date identified in the Notice of Acceptance.

Notice to Proceed means written authorization to the Contractor to proceed with the work in the 
Agreement for a specified Project. PennDOT will issue a Notice to Proceed following the execution of 
Agreement and all conditional requirements being satisfied for the Project. Any work done prior to the 
fully executed Agreement will not be reimbursed. Cost incurred between execution of the fully executed 
Agreement and NTP may not be reimbursed until after the NTP.

PennDOT / Department means the Commonwealth of Pennsylvania, Department of Transportation.

Period of Performance means the length of time during which a Contractor is obligated to provide 
operations and maintenance services for the Charging Station. The Period of Performance for the 
Agreement is 5 years or 60 months. The begin and end date for the Period of Performance will be 
identified in the Notice of Acceptance.

Project means the activities to improve an EV Charging Station at an eligible AFDC Station ID location and 
to comply with all state and federal requirements, including the Uptime requirement. 

Proposal means the Prospective Contractor’s response to this EVC-RAA Funding Opportunity through the 
eGrants Public Portal Interface including all submission materials and attachments. Prospective 
Contractors shall submit a separate Proposal for each proposed Project.

Prospective Contractor means the company and/or authorized representative of the company who has 
signed and is submitting the signed Proposal response and who will be responsible, if subsequently 
identified as the Contractor, to ensure proper performance of the Agreement awarded. The Prospective 
Contractor must be the organization that will own/lease and operate the Charging Stations for the 
awarded Project during the Period of Performance of the Charging Station.

Proprietary Information means recorded information regardless of form or characteristic, produced or 
developed outside the scope of this Agreement and without PennDOT financial support—provided that 
such information is not generally known or available from other sources without obligation concerning 
their confidentiality, has not been made available by the owner to others without obligation concerning 
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its confidentiality, and is not already available to PennDOT without obligation concerning its 
confidentiality. Under no circumstances shall any information included in any deliverable delivered by the 
Contractor be considered Proprietary Information.

SAE J1772 means a standard connector interface that allows alternating current EVSE to connect to, 
communicate with, and charge EVs at Level 1 or Level 2 power levels.

Site Host means the owner of the physical location where the Charging Station is installed for a Project, 
which may or may not be a Contractor. If different, a Site Host Agreement must be established between 
the Prospective Contractor and Site Host for the Project.

Uptime means the time during which the EVSE is functioning or able to function. All EVSE equipment 
constituting a Charging Station must be fully operational and available for public charging for greater than 
97% of the time on average, annually, during the Period of Performance as required in the Federal Rule. 
When Uptime is used, the term refers to this 97% requirement.
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Appendix II – Proposal Instructions
A complete EVC-RAA program Proposal shall consist of the following sections as part of a successful 
submission through the eGrants Public Portal Interface. The eGrants Public Portal Interface online 
Proposal will be available beginning November 11, 2024, until January 10, 2025, at 5:00 PM EST.

• Section 1: Prospective Contractor Information (labeled “Applicant”)

• Section 2: Project Site

• Section 3: Narrative

• Section 4: Addenda Information

• Section 5: Project Information 

• Section 6: Signing Authority

• Section 7: Certification

Specific information for each of the sections of the eGrants Public Portal Interface is provided below to 
assist Prospective Contractors in completing a Proposal. 

Section 1: Prospective Contractor Information (labeled “Applicant”)

In Section 1, the Prospective Contractor should input basic information including the Prospective 
Contractor’s name, signing authority, and contact information.

Section 2: Project Site

In Section 2, the Prospective Contractor should input information for the proposed Project.

Section 3: Narrative

The Prospective Contractor should leave this section blank. Information regarding the Project will be 
entered in the next section.

Section 4: Addenda Information

Section 4 includes all scored criteria as part of the Proposal questionnaire. These questions are 
reproduced in Appendix III – Proposal Questionnaire. The scoring rubric is included in Appendix IV – 
Scoring Rubric.

Questions in Section 4 will either be short answer text responses or file uploads. There are many 
technical questions. The Prospective Contractor may need to work with other members of the team to 
answer some of the questions.

Section 5: Project Information

In this section, the Prospective Contractor will input the AFDC Station ID and total cost for the Project.
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Section 6: Signing Authority

In this section, the Prospective Contractor will input information regarding the individual with signing 
authority on the Proposal.

Section 7: Certification

In this section, the eGrants Public Portal Interface will provide certification that all steps are completed 
and will identify any missing items for the Prospective Contractor to revisit before submission. After 
completing this step, Proposals can be submitted and are officially received by PennDOT.
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Appendix III – Proposal Questionnaire
The “Minimum Requirements” questions will appear when first starting the Proposal using the eGrants 
Public Portal Interface and all questions are yes/no responses. The “Scored Responses” will be used to 
score the proposed Project according to overall alignment with the PennDOT EVC-RAA program. These 
questions are identical to those that Prospective Contractors will be required to answer as part of Section 
4 Addenda Information, of the eGrants Public Portal Interface. Responses should succinctly address all 
items requested.

Some questions ask for details on technical specifications of the EVSE. Prospective Contractors are 
encouraged to engage with team members such as EVSE suppliers and others to help answer technical 
questions.

See Appendix II – Proposal Instructions for more detailed instructions on completing the Proposal. 

Projects will be scored using the scoring rubric shown in Appendix IV – Scoring Rubric. Although 
PennDOT intends to use the scores and ranks to guide award decision making, a high score and/or rank 
does not guarantee a Prospective Contractor funding for a Project. PennDOT may make more or fewer 
awards and may award less than the full funding amount requested by a Prospective Contractor. 

A. Minimum Requirements

All minimum requirements are yes/no answers. All must be answered “yes” to be considered for award.

0.1. Is the Project on the list of eligible AFDC Station IDs included in Appendix X – List of Eligible AFDC 
Station ?

0.2. Will the Prospective Contractor comply with all requirements in the Federal Rule and all additional 
provisions in the PennDOT EVC-RAA Funding Opportunity?

0.3. Will the Prospective Contractor provide a 20% non-federal match?

0.4. Will the Prospective Contractor commit to pay for Project costs up front, provide the matching 
funds using eligible non-federal sources, and if costs exceed the proposed budget, take 
responsibility for 100% of the overage?

0.5. Is the Prospective Contractor committed to ensuring the Charging Station is operational by March 
30, 2026?

B. Scored Responses

1. [15pts] Provide a list of all known team member organizations expected to be part of the Project and 
their relevant experience. Prospective Contractors may follow their typical procurement processes when 
selecting team member organizations, as long as they follow the processes/requirements outlined in the 
Federal Rule. For team members that have not yet been identified, please list them as unknown. When 
one or more Project team member organizations are not yet identified, describe the method of selecting 
such team member organization(s) and any minimum requirements/expectations. [Table]
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Role Title Name of Organization Role Description

Project Owner

Site Host

EVSE Supplier

Electrical Contractor

General Contractor

Operator

Maintainer

Electric Utility

Charging Network Provider

Other

Other

Other

2. [5pts] Project Information

A. List the AFDC Station ID associated with the proposed Project. [Short Answer]

B. Is the Project a replacement, a repair, or an upgrade of the existing Charging Station? [Short 
Answer]

C. List the precise location of proposed Charging Station(s) on Project site (min. 5 decimals):

Latitude: Longitude: [Short Answer]

3. [10pts] Provide a basic map, photos, and/or other description of the Charging Station location on the 
property. If the charging station is being moved to another location on the property, make sure to 
describe this in enough detail and/or include a map showing the new location. [File Upload]

4. [10pts] Identify any customer safety enhancements or features associated with or located near the 
Charging Station(s) (e.g., proximity to restroom, proximity to on-site facility, ADA accessibility, high 
foot traffic, lighting, security cameras, emergency call system, fire extinguisher, Automated External 
Defibrillator (AED), other amenities near the site, etc.). [Essay]

5. [5pts] If the Prospective Contractor is different than the Site Host, please upload a Site Host Letter(s) of 
Commitment from the Site Host(s) to implement the Project. [File Upload]

6. [20pts] Funding Request

A. What is the overall eligible cost for the Project as proposed? [Short Answer]

B. What is the overall contract amount being requested from PennDOT for the Project? [Short 
Answer]
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7. [15pts] Charging Availability and Reliability

A. Fill out the table to show that the expected scope will bring the Project into compliance with the 
Federal Rule for charging availability and reliability. Note that for Proposal scoring calculation 
purposes, PennDOT will consider no more than 175 kW per DCFC port and no more than 9.6 kW 
per Level 2 port. Costs for any additional charging ports beyond the four required by the Federal 
Rule cannot be included in the award funds and are the responsibility of the Prospective 
Contractor. [Table]

Present Value
(at time of Submission)

Minimum
Proposed Value Proposed Value

Charging Port Count L2: 
DCFC: 4 L2: 

DCFC: 

Power Level(s) (kW)
L2: 6 kW per port

DCFC: 150 kW per port 
(if along AFC)*

Uptime (%) 97%

Total continuous 
charging capacity (kW)

4 L2: 24 kW
4 DCFC: 600 kW

Electric power source 
available (kW)

As required to support 
EVSE

  *If not designed to serve travelers along an AFC, DCFC ports may provide less than 150 kW per port.

B. Describe how the Project will improve EV charging availability and reliability compared to the 
current situation at the site. [Essay]

8. [15pts] Proposed Timeline

A. If the Project scope includes the purchase of new chargers, when do you anticipate receiving 
delivery of the Buy America compliant chargers needed to complete the Project? Please provide 
details to validate the timeline. [Essay]

B. Explain the steps that will be taken to complete the Project, including basic timeline and 
important milestones. The plan should describe improvements to utility service, if necessary. 
[Essay]

9. [5pts] Provide a cost breakdown for the Project that details where costs will be incurred on the Project. 
Include as much detail as possible. Example cost categories include: pre-construction (including 
permitting, design, and other), construction (including site work, electrical, installation/commissioning, 
and other), equipment (including chargers, supporting equipment, and other), utility, networking 
contract, warranty/maintenance contract, workforce training, and EV charging safety trainings. Note 
that equipment must comply with Phase 2 of the Federal Buy America Waiver (see Section III – 
Program Requirements, M. Buy America Provision for more information). [File Upload]
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10. [No Score] Is any information in the Proposal claimed as Proprietary Information or confidential? 
[Yes/No]

If yes, provide a Written Statement on Proprietary Information and Confidentiality. The 
Prospective Contractor must provide a redacted copy of each file that contains confidential or 
Proprietary Information or opt out of redacting. [File Upload]

C. Additional Forms with Conditional Award

The following forms will need to be completed if the Prospective Contractor is selected for a Conditional 
Award. These forms are available for review upon request by contacting ra-pdevcorridors@pa.gov.

• Federal Lobbying Certification Form

• Disclosure of Lobbying Activities Form 

• FFATA Federal Funding Accountability Form

• Worker Protection Form

mailto:ra-pdevcorridors@pa.gov
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Appendix IV – Scoring Rubric
Evaluation criteria for each questionnaire element from Appendix III – Proposal Questionnaire is 
described in detail in the tables below.

ID Element Description Score Breakdown Points Max 
Points

1 Team Roles Relevant organizations 
involved in Project

0pts: Incomplete Project team

1-15pts: Based on organizations involved 
in Project

15

2

Disadvantaged 
Community 
(DAC) Score 
(Based on 

Project 
Location)

Score based only on the 
Project location (refer 
to Appendix VII – 
Disadvantaged 
Community (DAC) 
Score)

0pts: Project not located within a 
disadvantaged census tract

3-5pts: Based on number of 
disadvantaged criteria met (refer to 
Appendix X – List of Eligible AFDC 
Station )

5

3 Site Information

Map, photos, or 
description of Project 
showing location of 
key Project 
information

0pts: Limited information shown

1-10pts: Based on quality and content of 
information and site layout

10

4
Customer 

Safety 
Enhancements

Customer safety 
amenities or features 
near Charging Station

0pts: No enhancements provided

1-10pts: Based on number and quality of 
safety features and amenities provided

10

5 Site Host Letter 
of Commitment

Letter of commitment 
from Site Host to 
implement the Project 
if selected

0pts: No letter or insufficient letter 
included

1-5pts: Based on level of commitment 
from Site Host

5
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ID Element Description Score Breakdown Points Max 
Points

6 Funding 
Requests

Dollars of requested 
funding per kW of 
total continuous 
charging power when 
installed. No more 
than 175 kW per DCFC 
port and no more than 
9.6 kW per Level 2 
port will be considered 
in the calculation.

0pts: Highest cost Project per kW of 
charging capacity

1-19pts: Scale based on range between 
highest and lowest cost Projects per kW 
of charging capacity

20pts: Lowest cost Project per kW of 
charging capacity

20

7
Charging 

Availability and 
Reliability

• Project scope and 
equipment

• Anticipated impact of 
Project on availability 
and reliability

0pts: Poor information and/or limited 
information shown

1-15pts: Based on quality of information 
provided and impact on EV charging 
availability and reliability

15

8 Proposed 
Timeline

• Utility connection

• Charger procurement

• Prompt Agreement

• Additional details for 
expeditious 
implementation

0pts: Poor information and/or limited 
information shown

1-15pts: Based on realistic and 
expeditious timeline

15

9
Cost 

Breakdown and 
Narrative

Breakdown of expected 
costs and narrative 
describing costs

0pts: Minimal cost breakdown and/or 
omitted costs / unreasonable estimates

1-5pts: Based on reasonableness and 
completeness of cost estimates 

5
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Appendix V – EVC-RAA Charging Station Requirements
This appendix is designed to summarize the Federal Rule requirements for Charging Stations funded under 
this program. The Contractor shall comply with all Charging Station requirements.

In addition to the Federal Rule requirements, PennDOT requires that all Charging Stations meet the 
following requirements:

• EVSE shall conform to NIST Handbook 44 Section 3.40 – Electric Vehicle Fueling Systems.

• In case of emergency, EVSE must have the ability to stop the flow of power away from the EVSE 
through a remote disconnect or breaker shunt device. EVSE must have over-current protection 
rated for application.

• EVSE must be equipped with design to shut off the flow of electric power to reduce the risk of 
electric shock in case of a ground or other fault such as a Charge Circuit Interrupting Device (CCID) 
or Ground Fault Circuit Interrupter (GFCI). See Underwriters Lab 2231 for reference.

PennDOT may add or modify specifications if dictated by Commonwealth or Federal requirements before 
the Period of Performance begins for a Project, subject to the conditions of the Agreement. These 
specifications do not direct the proper methods for installation of the equipment. The installer of the 
equipment must provide the proper infrastructure and power source up to the location of the EVSE.

PennDOT will consider various makes and models of EVSE equipment used to supply electricity to EVs. 
The EVSE covered under these specifications are limited to Direct Current Fast Charging (DCFC) or Level 2 
Charging with SAE J1772 connectors. Any items other than EVSE, including but not limited to network 
capabilities, extended warranties, retractable cables, preventive maintenance agreements, and stand-
alone credit card terminals for public use chargers are to be included separately from these 
specifications.

The table below outlines the Standards and Requirements from the Federal Rule for IIJA funded charging 
stations. The Rule section column provides a direct reference to the corresponding section, and the 
subsection detail provides a direct reference to the individual subsection of the Federal Rule.

Federal Rule 
Section

Federal Rule 
Section Title Federal Rule Subsection Detail

§680.100 Purpose Summary of the program

§680.102 Applicability Defining the type and source of funding

§680.104 Definitions Complete list of terms and definitions

a. Procurement process

b. Number of charging ports§680.106
Installation, 
Operation, and 
Maintenance

c. Connector type

§680.106 Installation, d. Power level

https://www.nist.gov/document/nist-hb-44-2024-section-340-electric-vehicle-fueling-systems
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Federal Rule 
Section

Federal Rule 
Section Title Federal Rule Subsection Detail

e. Availability

f. Payment methods

g. Equipment certification

h. Security (physical & cyber)

i. Long-term stewardship

j. Qualified technician

k. Customer service

l. Customer data privacy

Operation, and 
Maintenance

m. Use of program income

a. Charger-to-EV communication

b. Charger-to-Charging-Network communication

c. Charging-Network-to- Charging-Network communication
§680.108 Interoperability

d. Network switching capability

a. Manual on Uniform Traffic Control Devices for Streets and 
Highways§680.110

Traffic Control 
Devices and 
Signage b. On-premises signs

a. Quarterly data submittal

b. Annual data submittal

c. One-time data submittal
§680.112 Data Submittal

d. Community engagement outcomes report

a. Charger-to-charging-network communication

b. Interoperability

c. Charging-network-to- charging-network communication (see also 
§680.108(c))

d. Charging-network-to-grid communication

§680.114
Charging 
Network 
Connectivity

e. Disrupted network connectivity

§680.116 Publicly Available a. Communication of price
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Federal Rule 
Section

Federal Rule 
Section Title Federal Rule Subsection Detail

b. Minimum uptime (definition and calculation)Information

c. Third-party data sharing

a. Buy America and Build America

b. Davis Bacon federal wage rate

c. American with Disabilities Act of 1990 (ADA)

d. Title VI of the Civil Rights Act of 1964

e. Title VIII of the Civil Rights Act of 1968 (Fair Housing Act)

f. Disadvantaged Business Enterprise (DBE) program does not 
apply

g. The Uniform Relocation Assistance and Real Property Acquisition 
Act

§680.118 Other Federal 
Requirements

h. The National Environmental Policy Act of 1969 (NEPA)
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Appendix VI – Required Proposal Materials and Project Deliverables
A Prospective Contractor must complete a full Proposal to be considered for contract selection. If a 
Prospective Contractor is conditionally selected for an award, there are several additional deliverables 
that must be completed. 

Many deliverables are completed incrementally over multiple stages. Deliverable version types include:

• Draft – A full draft document explaining specific details about how the Prospective 
Contractor/Contractor will achieve the objectives for the deliverable.

• Final – The final working document explaining specific details about how the Prospective 
Contractor/Contractor will achieve or is achieving the objectives for the deliverable.

• Update – An update to the final version of a document based on new information received while 
charging equipment is operational.

• Ongoing – Deliverables that are required to be submitted in a timely manner when the indicated 
event occurs while charging equipment is operational.

The following table includes a list of required deliverables as part of the stages of the Project. For detailed 
information on the stages of the Project, see Section I – Program Description, D. EVC-RAA Procedure. 
Each deliverable includes a description and the version types of the document that need to be completed 
during each stage of the Project.

Stages
Deliverable Detail

0 1 2 3

Project Schedule Gantt chart or similar project 
schedule document -- Final -- --

Site Host Letter(s)
of Commitment

Letter(s) of Commitment
from the Site Host Draft Final -- --

Site Design Site schematic, design, and 
construction plans -- Final -- --

Cost Breakdown List of all costs and a description 
(if applicable) Final -- -- --

Federal Lobbying 
Certification Form

Certification of compliance with 
applicable Federal lobbying laws -- Final -- --

Disclosure of Lobbying 
Activities Form

Disclosure of any legal lobbying 
activities according to Federal 
and
Pennsylvania laws

-- Final -- --

Federal Funding 
Accountability and 
Transparency Act (FFATA)
Form

Form describing sub- award 
activity and executive 
compensation

-- Final -- --
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Stages
Deliverable Detail

0 1 2 3

Worker Protection Form

Certification of compliance with 
applicable Pennsylvania state 
labor and workforce safety laws 
– additional forms are required 
for all subcontractors

-- Final -- --

Written Statement on 
Proprietary Information 
and Confidentiality
(Optional)

Identify any Proprietary 
Information and/or confidential 
trade secrets that should not be 
made available to the public

Final
(Optional)

Final
(Optional)

-- --

Operations and 
Maintenance Plan

Five-year plan to operate and 
maintain the facility for use by 
the public with greater than 
97% Uptime – includes O&M 
contract if applicable

-- -- Final --

Data Management and
Cybersecurity Plan

Plan to manage EV charging 
related data including a privacy 
impact assessment and 
cybersecurity plan

-- -- Final Update
(Annually)

Networking Agreement

Five-year plan to provide for 
networking connectivity for the
Charging Station

-- -- Final --

Customer Service Plan Plan to provide charging 
customers with 24/7 assistance -- -- Final --

Test Results
Results from various levels
of EVSE testing (only required 
for DCFC)

-- -- Final --

Reporting

Reporting as required per 
FHWA regulations via the Electric 
Vehicle Charging Analytics and 
Reporting Tool (EV-ChART)

-- -- --
Update
(Quarterly 

and
Annually)

Audit Compliance The Contractor shall
cooperate if selected for audit -- -- -- Ongoing
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Appendix VII – Disadvantaged Community (DAC) Score
This section explains the disadvantaged community (DAC) score calculation. DAC scores are calculated for 
each census tract. For each eligible AFDC Station ID, there is one DAC score based on the precise location 
of the Charging Station. These scores are worth a maximum of five points (score for criteria 2.1) and are 
assigned based on a DAC component analysis. DAC scores for each AFDC Station ID are included in 
Appendix X – List of Eligible AFDC Station .

PennDOT’s DAC component analysis is based on two tools: the Climate and Economic Justice Screening 
Tool (CEJST) and the Equitable Transportation Community (ETC) Explorer (state results version). Each of 
these tools gives a binary value showing weather a census tract is counted as a DAC or not. The tools also 
break down DAC scores into the following components:

CEJST Components
o Climate change
o Energy
o Health
o Housing
o Legacy pollution
o Transportation
o Water and wastewater
o Workforce development

ETC Components
o Transportation insecurity
o Environmental burden
o Social vulnerability
o Health vulnerability
o Climate and disaster risk burden

The DAC score is weighted based on how many components of disadvantage are identified for the census 
tract. Scoring is broken down as follows:

• If the Charging Station is not located within a DAC, no points are given for the DAC score.
• Charging Stations located within a CEJST DAC and/or an ETC DAC with one or more component 

met will receive the following score:
o 1-3 components: 3
o 4-7 components: 4
o 8-13 components: 5

An example calculation is shown below for AFDC Station ID 183710. This location is within Allegheny 
County Census Tract 1209 (42003120900), which is in the Larimer neighborhood of Pittsburgh. This 
census tract has a total of eight categories of disadvantage met across the two tools, so the census tract 
is given a DAC score of 5. This score is then applied to AFDC Station ID 183710, as the station is located 
within the census tract.
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https://www.federalregister.gov/d/2023-03500/p-466
https://www.federalregister.gov/d/2023-03500/p-466
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Appendix VIII – Example Cybersecurity Clauses for EV Charging 
Infrastructure
The Joint Office of Energy and Transportation has partnered with Pacific Northwest National Laboratory 
(PNNL) and Idaho National Laboratory (INL) to develop sample cybersecurity procurement clauses.

Although PennDOT is not requiring these clauses be included in the Contractor’s Data Management and 
Cybersecurity Plan, PennDOT will reference the following provisions when evaluating the robustness of 
the Contractor’s Data Management and Cybersecurity Plan. Therefore, these clauses are provided as a 
guide for Prospective Contractors to consider while developing their Proposal.

A. Cybersecurity Program

1. The Contractor must address EV charging infrastructure security and must document potential risks 
and protections throughout the lifetime. [NIST 800-53 Rev5: PL-2, PL-7, PL-8, PM-7, PM-8, PM-9, 
PM-11, PM-17, PM-18, RA-1, RA-2]

2. The Contractor must provide an annual self-assessment and/or third-party assessment to the 
PennDOT that includes evidence of updates and adherence to the Cybersecurity Plan within 30 
days of annual assessment. [NIST 800-53 Rev5: AU-6, CA-2, CA-7, PL-2, PM-18, RA-3, SA-11]

3. The Contractor must revise the Cybersecurity Plan annually to accommodate new risks, 
requirements, and standards and provide an updated copy to the PennDOT within 30 days of 
annual update. [NIST 800-53 Rev5: AC-16, CA-7, IR-4 (8) (10), IR-5, IR-6, IR-8 (1), RA-5 (11), RA-7, 
SI-5, SR-5, SR-6

4. Security incidents must be reported to PennDOT within 48 hours of discovery.

5. The Contractor’s subcontractors must adhere to the same cybersecurity protections. [NIST 800- 
53 Rev5: SR-2, SR-3, SR-5]

6. The Contractor must indemnify, defend, and hold harmless, without limitations, the 
Commonwealth, its departments, divisions, agencies, offices, commissions, officers, employees, 
and affiliates from or against any and all claims that arise from or relating to cybersecurity 
breaches to the contracted EV charging infrastructure. [NIST 800-53 Rev5: SR-1]

B. Identity, Credential, and Access Management

1. The Contractor must have centralized capabilities that authenticate, authorize, log, and monitor 
access. [NIST 800-53 Rev5: AC-2]

2. The Contractor must employ multi-factor authentication. [NIST 800-53 Rev5: IA-2, IA-5]

C. Configuration, Vulnerability, and Update Management

1. The Contractor must ensure authenticity and integrity of applied, report and violations, and must 
have a formal patch management plan that includes procedures for identifying, testing, 
approving, and deploying patches and updates in a timely manner. [NIST 800-53 Rev5: SA-22; 
NIST 800-40v2]

2. The update management process must be automated for timely and consistent deployment of 
security patches across all systems. [NIST 800-53 Rev5: SI-7]

https://www.fhwa.dot.gov/construction/contracts/waivers.cfm
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D. Secure Payment

1. Payment systems must comply with current payment card industry security standards. [PCI DSS 
v4.0]

2. Payment terminals must be EMVCo L1 Certified. [EMV]

E. Secure Communications

1. The Contractor must employ standardized secure communication protocols utilizing modern 
encryption and design for cryptographic agility. [NIST 800-53 Rev5: SC-8, SC-13, SC-28, SI-7 (6)]

2. The Contractor must limit personal data collection to strictly necessary for purposes of EV 
charging and protect it throughout its life cycle. [NIST 800-53 Rev5: AC-16]

3. All data must reside in the United States throughout its life cycle and is administrated by those who 
have undergone background screening. [CSA; FedRAMP: NIST 800-53 Rev5: PS-3, SA-9 (4), SA-9 (5)]

F. Physical Security

1. The Contractor must utilize anti-tamper techniques to prevent, deter, and detect unauthorized 
physical access. [NIST 800-53 Rev 5: AT-3 (2), PE-3; PE-5, CM-7 (8)]

2. Unexpected or unauthorized accesses must be immediately communicated. [NIST 800-53 Rev 5: 
AC-3, AU-9, AU-13, IR-8, PS-7, SI-7]
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Appendix IX – Final Site Design Checklist
The following is the final site design checklist that will be used to review final site designs and equipment 
specifications submitted by Contractors to PennDOT prior to the issuance of Notice to Proceed for the 
Project. References with numbers starting in “680” refers to the corresponding standards and 
requirements  identified in the Federal Rule, Title 23 Chapter I Subchapter G Part 680. References starting 
with “A” refer to the corresponding guidance and standards identified the ADA Accessibility Standards.

Features
Final Site 

Design
Equipment 

Specifications Reference

EVC-RAA Specific Requirements

Is the Project at the location an eligible AFDC Station ID?
☐ Proposal

Does the Final Site Design include the installation of any 
additional ports to achieve a total of four ports for the Charging 
Station 

☐ Proposal

Are all chargers functional to Federal Rule requirements as part of 
the Final Site Design? ☐

N/A

Proposal

Approvals

Received municipality approval for the Final Site Design ☐ Contract

Received utility approval for the Final Site Design (Power) ☐
N/A

Contract

Location and Access

If Charging Station is designed to serve users of an AFC, is the 
Charging Station within 1 mile of an AFC corridor exit or 
intersection?

☐ Proposal

Is the FEMA Flood Zone identified, if applicable? ☐ Proposal

Is the location of EV equipment identified? ☐ Proposal

Is the location of Point of Sale identified? ☐ Proposal

Is the on-premises signage - Directional identified? If applicable, 
follow MUTCD ☐ Proposal

Is the on-premises signage (ADA) and/or pavement marking (ADA) 
identified? ☐ Proposal

Does the equipment/design provide a visual display that clearly 
displays charging price? ☐

N/A

Proposal

Amenities

Does the Charging Station have lighting? ☐ Proposal

Does the Charging Station have a canopy over charging area? ☐ Proposal

Is there access to restroom at the facility? ☐

N/A

Proposal

Is there a pull through stall at the Charging Station? ☐ N/A Proposal

https://www.federalregister.gov/documents/2023/02/28/2023-03500/national-electric-vehicle-infrastructure-standards-and-requirements
https://www.access-board.gov/ada/
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Features
Final Site 

Design
Equipment 

Specifications Reference

Are there other amenities at the facilities? N/A Proposal

Number of Charging Ports

Does the Charging Station have a combination of at least four 
network-connected DCFC or AC Level 2 Charging Ports and is the 
Charging Station capable of simultaneously charging at least four 
EVs?

☐ N/A 680.106 (b)

Connector Type

Is each Charging Port capable of charging a CCS-compliant or a SAE 
J1772 compliant vehicle? ☐ 680.106 (c)

Does each Charging Port have at least one permanently attached 
CCS Type 1 connector or SAE J1772 connector? ☐

N/A
680.106 (c)

Power Level (For any DCFC Charging Ports, if applicable)

Do all DCFC Charging Ports support output voltage between 
250VDC and 920VDC? ☐ 680.106 (d) (1)

If Charging Station is designed to serve users of an AFC, do DCFCs 
have a continuous power delivery rate of at least 150 kW, 
simultaneously from each Charging Port?

☐ 680.106 (d)(1)

If Charging Station is designed to serve users of an AFC, do the 
DCFC conduct power sharing? If so, does each Charging Port 
continue to meet an EV's request for power up to 150 kW?

☐

N/A

680.106 (d)(1)

Power Level (For any AC Level 2 Charging Ports, if applicable)

Do all AC Level 2 Charging Ports have a continuous power delivery 
rating of at least 6 kW? ☐ 680.106 (d)(2)

Is the Charging Station capable of providing at least 6 kW per port 
simultaneously across all AC ports? ☐ 680.106 (d)(2)

Do AC Level 2 chargers conduct power sharing and/or participate 
in smart charge management programs? If so, does each Charging 
Port continue to meet an EV's demand for power up to 6 kW, 
unless the EV charging customer consents to accepting a lower 
power level?

N/A

☐ 680.106 (d)(2)

Availability

If Charging Station is designed to serve users of an AFC, is the 
Charging Station available for use and sited at locations physically 
accessible to the public 24 hours per day, 7 days per week, year-
round?

680.106 (e)

If Charging Station is not designed to serve users of an AFC, is the 
Charging Station available for use and accessible to the public at 
least as frequently as the business operating hours of the site 
host?

N/A N/A

680.106 (e)

Equipment Certification
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Features
Final Site 

Design
Equipment 

Specifications Reference

Identify EVSE Equipment Manufacturer - Make and Model
☐ Proposal

Are all chargers certified by an Occupational Safety and Health 
Administration Nationally Recognized Testing Laboratory? ☐ 680.106 (g)

Are all AC Level 2 chargers ENERGY STAR certified? ☐ 680.106 (g)

Are all chargers certified to the appropriate Underwriters 
Laboratories (UL) standards for EV charging system equipment?

N/A

☐ 680.106 (g)

Security - Physical Security

Does the site follow siting and station design to ensure visibility 
from onlookers? ☐ 680.106 (h)(1)

Does the site have video surveillance? ☐ 680.106 (h)(1)

Does the site have emergency call boxes? ☐

N/A

680.106 (h)(1)

Does the site have fire prevention mechanism? ☐ 680.106 (h)(1)

Does the site have charger locks? ☐ 680.106 (h)(1)

Does site have strategies to prevent tampering and illegal 
surveillance of payment devices?

N/A

☐ 680.106 (h)(1)

Interoperability of Electric Vehicle Charging Infrastructure

Do chargers conform to ISO 15118–3? ☐ 680.108 (a)

Do chargers have hardware capable of implementing both ISO 
15118–2 and ISO 15118–20? ☐ 680.108 (a)

Does the charger software conform to ISO 15118–2 and be 
capable of Plug and Charge?

☐ 680.108 (a)

Does the conformance testing for charger software and hardware 
follow ISO 15118–4 and ISO 15118–5, respectively?

☐ 680.108 (a)

Do the chargers conform to Open Charge Point Protocol (OCPP) 
1.6J or higher?

☐ 680.108 (b)

Do the chargers conform to OCPP 2.0.1? ☐ 680.108 (b)

Is the charging network capable of communicating with other 
charging networks in accordance with Open Charge Point 
Interface (OCPI) 2.2.1?

☐ 680.108 (c)

Are the chargers designed to securely switch charging network 
providers without any changes to hardware?

N/A

☐ 680.108 (d)

Traffic Control Devices or On-Premises Signs

Do all traffic control devices, if used, comply with Title 23 Chapter 
I Subchapter-G part- 655? ☐ N/A 680.110 (a)
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Features
Final Site 

Design
Equipment 

Specifications Reference

Do all on-property or on-premises advertising signs, if used, 
comply with Title 23 Chapter I Subchapter-H part-750? ☐ N/A 680.110 (b)

Charging Network Connectivity of Electric Vehicle Charging Infrastructure

Do chargers communicate with a charging network via a secured 
communication method? ☐ 680.114 (a)(1)

Do chargers have the ability to receive and implement secure, 
remote software updates and conduct real-time protocol 
translation, encryption and decryption, authentication, and 
authorization in their communication with charging networks?

☐ 680.114 (a)(2)

Do charging networks perform remove charger monitoring, 
diagnostics, control, and smart charge management? ☐ 680.114 (a)(3)

Do chargers support remote charger monitoring, diagnostics, 
control, and smart charge management? ☐ 680.114 (a)(3)

Do chargers securely measure, communicate, store, and report 
energy and power dispensed, real-time charging-port status, real-
time price to the customer, and historical charging-port Uptime?

☐ 680.114 (a)(4)

Do charging networks securely measure, communicate, store, and 
report energy and power dispensed, real-time charging-port 
status, real-time price to the customer, and historical charging-
port Uptime?

☐ 680.114 (a)(4)

Is the charging network capable of communicating with other 
charging networks to enable an EV driver to use a single method 
of identification to charge at Charging Stations that are a part of 
multiple charging?

☐ 680.114 (c)

Is the charging network capable of secure communication with 
electric utilities, other energy providers, or local energy 
management systems?

☐ 680.114 (d)

Do the chargers remain functional if communication with the 
charging network is temporarily disrupted, such that they initiate 
and complete charging sessions?

N/A

☐ 680.114 (e)

Other Federal Requirements

Do all equipment satisfy Buy America Requirements? N/A ☐ 680.118 (a)

Does the Charging Station adhere to the American with Disabilities 
Act of 1990? ☐ ☐ 680.118 (c)

Does the site have at least two (2) ADA stalls? "Last Use" model 
must be used. Refer to PennDOT DM-2 Pub-13 Chapter 19.5 for 
EV parking requirements.

☐ N/A 680.118 (c)

https://www.federalregister.gov/d/2023-03500/p-412
https://www.federalregister.gov/d/2023-03500/p-412
https://www.federalregister.gov/d/2023-03500/p-412
https://www.federalregister.gov/d/2023-03500/p-412
https://www.federalregister.gov/d/2023-03500/p-412
https://www.federalregister.gov/d/2023-03500/p-412
https://www.federalregister.gov/d/2023-03500/p-412
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Features
Final Site 

Design
Equipment 

Specifications Reference

Does the Charging Station comply with floor and ground surfaces 
requirements? Are they stable, firm, and slip resistant and? Do all 
the openings in the floor or ground surfaces meet opening 
requirements, changes in level, turning space requirements? Is 
the access aisle/accessible pathway not blocked or obscured by 
curbs, wheel stops, bollards, or charging cable slack? Is the access 
aisle connected by an accessible route to the clear floor or ground 
space at the EV charger?

☐
680.118 (c); 

A.302

Does the Charging Station comply with clear floor or ground space 
requirements including, but not limited to, changes in levels, size, 
knee and toe clearance, position, approach, and maneuvering 
clearance?

N/A

☐
680.118 (c); 

A.305

Is there a minimum 30-inch x 48-inch clear floor or ground space 
at chargers?

☐
680.118 (c); 

A.305.3

Does the Charging Station comply with reach ranges 
requirements including forward reach and side reach? (Where a 
clear floor or ground space allows a parallel approach to an 
element and the high side reach is over an obstruction, the height 
of the obstruction shall be 34 inches (865 mm) maximum and the 
depth of the obstruction shall be 24 inches (610 mm) maximum. 
The high side reach shall be 48 inches (1220 mm) maximum for a 
reach depth of 10 inches (255 mm) maximum. Where the reach 
depth exceeds 10 inches (255 mm), the high side reach shall be 46 
inches (1170 mm) maximum for a reach depth of 24 inches (610 
mm) maximum.) Operable parts shall be higher than 15 inch 
minimum.
All operable parts should meet the requirements for an 
unobstructed side reach and be no higher than 48 inches above 
the clear floor or ground space and no farther than 10 inches 
away. The exception for fuel dispensers should not be used. 
Placing operable parts higher than the 15-inch minimum is 
recommended. The operable portion must be within an 
accessible reach range, but non-operable portions can be located 
outside of reach ranges. For example, a display screen that does 
not require user touch input, or has buttons located within reach 
range, can be located above 48 inches. Similarly, a card reader 
that can be activated below 48 inches with a portion of the card 
reader above 48 inches would still be operable. The operable 
portion of the connector, particularly the release button and 
handle, should be below 48 inches. A connector with no release 
button that can be used without reaching above 48 inches would 
also be within reach range.

☐
680.118 (c); 

A.308

Does the Charging Station comply with operable parts 
requirements including clear floor space, height (reach ranges), 
and operation?

☐

N/A

680.118 (c); 
A.309
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Features
Final Site 

Design
Equipment 

Specifications Reference

Are the operable parts, operable with one hand and not require 
tight grasping, pinching, or twisting of the wrist, and require no 
more than five (5) pounds of force to activate operable parts?

☐
680.118 (c); 

A.309

Are the operable parts including, but not limited to, the 
connector, card readers, electronic user interfaces, and switches 
and buttons, including the emergency start/stop button, if 
applicable, accessible?

☐
680.118 (c); 

A.309;

Are lightweight charging cables (AC Level 2 and some DCFCs) of 
sufficient length to charge a vehicle with various charging inlet 
locations?

N/A

680.118 (c)

Do the accessible EV charging spaces connect to an accessible 
route to the facilities amenities (cross slope max 1:48, running 
slope max 1:20, compliant curb ramps, compliant entrance to 
facilities)?

☐ 680.118 (c)

Does the Charging Station meet the electrical vehicle charging 
space and access aisle requirements? Are the ADA stalls at least 
11 ft wide and 20 ft long? Are the adjoining access aisles at least 5 
ft wide?

☐ 680.118 (c)

If the vehicle charging spaces are marked, are the access aisles 
also marked?

☐ 680.118 (c)

If one access aisle is shared by two vehicle charging spaces, or a 
charging space and a parking space, is the overlap of accessible 
parking space limited to 5 ft? Two 8-foot accessible parking 
spaces sharing an 8-foot access aisle should not be used for 
vehicle charging spaces.

☐ 680.118 (c)

Is the Charging Station connected to an accessible route that leads 
to an accessible entrance of the building or facility on the same 
site?

☐ 680.118 (c)

If the Charging Station is in the parking garage, is there an 
accessible route that connects to the accessible pedestrian 
entrance of the parking garage? Additionally, is there a minimum 
clearance of 98 inches throughout the vehicular route to the 
accessible vehicle charging space and access aisle?

☐ 680.118 (c)

If there are multiple Charging Station locations within a site, is an 
accessible route provided for each location? ☐ 680.118 (c);

Does the Charging Station meet the signs requirements, including, 
but not limited to, raised characters, braille, installation height 
and location, visual characters, pictograms, and symbols of 
accessibility?

☐

N/A

680.118 (c); 
A.703
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Features
Final Site 

Design
Equipment 

Specifications Reference

Does the Charging Station meet fare machine requirements 
including, but not limited to, clear floor or ground space, operable 
parts, privacy, speech output, input, display screen, and two-way 
communication systems? Color coding or audible signals/cues 
shall not be used as the only means of conveying information, 
indicating an action, or prompting a response.

☐
680.118 (c); 

A.707

Do the chargers comply with the Section 508 standards including 
closed functionality, operable parts, display screens, status 
indicators, color coding, audible signals, information and 
communication technology (ICT)?

☐
680.118 (c); 
Section 508

Are the registration and card readers compatible with contactless 
payment systems, tactically discernible, and provide visual and 
audio feedback?

N/A

☐ 680.118 (c)

Do the accessible EV spots Charging Station adhere to "use last" 
model for charging spaces? If so, is a "use last" sign installed? ☐ 680.118 (c)

If EV Chargers must be installed on a curb, such as at on-street 
parking, are they placed as close to the edge of the face of the 
curb as possible and no farther than 10 inches away from the face 
of the curb?

☐

N/A
680.118 (c)

NEPA Compliance

Does the final site design comply with the NEPA process? ☐ NA Proposal
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Appendix X – List of Eligible AFDC Station IDs

AFDC 
Station 

ID
Address City ZIP 

Code Latitude Longitude DAC 
Score

228064 2658 Brodhead Rd Aliquippa 15001 40.60458 -80.2802 3
207719 4725 Hamilton Blvd Allentown 18103 40.56907 -75.5515 0
185118 1346 Lehigh St Allentown 18103 40.58321 -75.4775 4
169463 3100 Tilghman St Allentown 18104 40.59764 -75.5264 0
148172 300 Brookside Avenue Bldg 4 Ambler 19002 40.16094 -75.2324 0
238051 2999 Street Rd Bensalem 19020 40.11828 -74.9508 4
171487 707 Neshaminy Mall Bensalem 19020 40.13822 -74.9561 0
190692 324 S. New St. Bethlehem 18015 40.61130 -75.3786 4
310189 1425 Union Meeting Road Blue Bell 19422 40.14812 -75.2864 0
147173 1414 Radcliffe St Bristol 19007 40.10327 -74.8412 0
144004 532 Brookhaven Rd Brookhaven 19015 39.86551 -75.3960 0
195441 1149 E. Lancaster Ave Bryn Mawr 19010 40.02577 -75.3255 0
117236 3251 US-209 Bushkill 18324 41.10347 -75.0397 0
227357 2755 Station Avenue Dooling Hall Center Valley 18034 40.53828 -75.3768 0
193375 2535 East Lincoln Hwy Coatesville 19320 39.99147 -75.7751 3
212611 1 West Elm Street Conshohocken 19428 40.07283 -75.3080 0
201804 100 W Elm St Conshohocken 19428 40.07377 -75.3087 0
261342 345 Court St Coraopolis 15108 40.50770 -80.2657 0
261343 345 Court St Coraopolis 15108 40.50771 -80.2657 0
228065 40 Foster Ave Crafton 15205 40.44012 -80.0693 0
173258 100 N Academy Ave Danville 17821 40.96885 -76.6010 0
173259 100 N Academy Ave Danville 17821 40.96889 -76.6010 0
192958 1350 Reading Road Denver 17517 40.20229 -76.0157 3
256691 245 Avon Rd Devon 19333 40.04433 -75.4116 0
191641 222 W Lancaster Ave Devon 19333 40.04478 -75.4252 0
261051 4465 W Swamp Rd Doylestown 18902 40.33343 -75.1369 0
204705 380 Memory Ln East York 17402 39.97815 -76.6823 3
173910 380 Memory Ln East York 17402 39.97818 -76.6824 3
150288 1872 St. Luke's Blvd Easton 18045 40.64926 -75.2883 0
191737 3780 Hecktown Rd Easton 18045 40.69908 -75.2830 0
85668 3816 Hecktown Rd Easton 18045 40.70183 -75.2885 0
307766 3929 Admiral Peary Highway Ebensburg 15931 40.45791 -78.7746 0
311313* 6406 Emlenton Clintonville Road Emlenton 16373 41.17513 -79.7393 3
311314* 6406 Emlenton Clintonville Road Emlenton 16373 41.17514 -79.7394 3
152549 30 Sassafras Pier Erie 16507 42.13487 -80.0942 4
102965 502 Thomas Jones Way Exton 19341 40.02120 -75.6545 0
204912 4613 Hughesian Drive furlong 18912 40.32156 -75.0609 0
261619 99 Aldan Avenue Glen Mills 19342 39.89203 -75.5287 0
225176 5162 US-30 Greensburg 15601 40.30202 -79.5000 0
50400 409-477 N 2nd St Harrisburg 17101 40.26295 -76.8866 4
175089 700 N 3rd St Harrisburg 17102 40.26534 -76.8857 4
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AFDC 
Station 

ID
Address City ZIP 

Code Latitude Longitude DAC 
Score

296791 2300 Linglestown Road Harrisburg 17110 40.33093 -76.8622 0
205685 3300 Darby Road Haverford 19041 39.99929 -75.3335 0
171270 2527 US-6 Hawley 18428 41.45250 -75.1794 0
310329 1112 North Church Street Hazelton 18202 40.97892 -75.9801 4
183844 172 Bethesda Church Rd W Holtwood 17532 39.84473 -76.2848 3
164804 1839 Horseshoe Pike Honey Brook 19344 40.06984 -75.8261 0
180955 1839 Horseshoe Pike Honey Brook 19344 40.07040 -75.8262 0
201480 850 Ridgeview Drive Horsham 19044 40.19853 -75.1582 0
164196 734 New Stanton Service Plaza Hunker 15639 40.20732 -79.5661 0
228062 6524 State Route 30 Jeannette 15644 40.31033 -79.6197 3
75608 1750 The Fairway Jenkintown 19046 40.10555 -75.1219 0
195584 101 Bryce Lane King of Prussia 19406 40.08247 -75.4066 0
254290 2200 Renaissance Blvd King of Prussia 19406 40.08542 -75.3375 0
309759 550 S. Goddard Blvd King of Prussia 19406 40.08710 -75.4079 0
253923 140 Valley Green Ln King of Prussia 19406 40.08828 -75.4116 0
195326 160 N. Gulph Road King of Prussia 19406 40.08926 -75.3948 0
192872 1740 Hempstead Rd Lancaster 17601 40.05087 -76.2522 0
192873 1740 Hempstead Rd Lancaster 17601 40.05098 -76.2522 0
229412 1902 Olde Homestead Ln Lancaster 17601 40.05187 -76.2429 0
229401 1866 Colonial Village Ln Lancaster 17601 40.05367 -76.2351 0
193487 329 Eden Rd Lancaster 17601 40.07237 -76.2973 0
231765 1415 Spencer Ave Lancaster 17603 40.02660 -76.3325 0
201447 190 W Ross St Lancaster 17603 40.04976 -76.3126 3
219876 931 Harrisburg Pike Lancaster 17603 40.05189 -76.3211 3
154553 100 Harper's Crossing Langhorne 19047 40.19353 -74.8831 0
221622 201 S Centre Ave Leesport 19533 40.44726 -75.9598 0
221621 201 S Centre Ave Leesport 19533 40.44737 -75.9597 0
307425 201 S Centre Ave Leesport 19533 40.44755 -75.9599 0
221911 201 S Centre Ave Leesport 19533 40.44763 -75.9597 0
307426 201 S Centre Ave Leesport 19533 40.44782 -75.9597 0
221301 201 S Centre Ave Leesport 19533 40.44785 -75.9598 0
221302 201 S Centre Ave Leesport 19533 40.44788 -75.9599 0
309524 100 Market Square South Leola 17540 40.08239 -76.2167 3
228910 1300 Brennan Boulevard Malvern 19355 40.04676 -75.5191 0
228909 50/60 Morehall Road Malvern 19355 40.04781 -75.5259 0
228911 900 Vanguard Boulevard Malvern 19355 40.05311 -75.4953 0
228908 1001 Cedar Hollow Road Malvern 19355 40.05642 -75.5097 0
174273 20 Valley Stream Pkwy Malvern 19355 40.05737 -75.5259 0
228907 700 Chesterfield Parkway Malvern 19355 40.05756 -75.5156 0
309238 6694 Carlisle Pike Mechanicsburg 17050 40.24135 -77.0501 0
227235 6629 Carlisle Pike Mechanicsburg 17050 40.24213 -77.0406 0
227226 6629 Carlisle Pike Mechanicsburg 17050 40.24224 -77.0404 0
227234 6629 Carlisle Pike Mechanicsburg 17050 40.24237 -77.0407 0
175417 5031 Richard Ln Mechanicsburg 17055 40.19735 -76.9632 0
309719 50 Middletown Road Media 19063 39.91770 -75.4269 0
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AFDC 
Station 

ID
Address City ZIP 

Code Latitude Longitude DAC 
Score

164770 1 Terminal Drive Middletown 17057 40.19671 -76.7615 0
230998 1998 West Harrisburg Pike Middletown 17057 40.19978 -76.7651 0
228650 9002 University Blvd Moon Township 15108 40.50326 -80.2230 0
224756 2050 W Main St Mt Joy 17552 40.13065 -76.5632 0
238887 85 Griffith Rd Muncy 17756 41.21332 -76.7677 0
143911 5000 Renaissance Drive New Freedom 17349 39.77008 -76.6564 0
152526 3743 West Chester Pike Newtown Square 19073 39.98785 -75.4051 0
150469 210 Green Ridge Ln Newville 17241 40.16200 -77.4012 0
104199 700 Lower State Rd North Wales 19454 40.21065 -75.2191 0
152047 1 OCTORARO ALLEY Oxford 19363 39.78520 -75.9801 3
152046 31 S 2nd St Oxford 19363 39.78525 -75.9800 3
164263 2323 Race Street Philadelphia 19103 39.95862 -75.1781 0
153154 770 S 42nd St Philadelphia 19104 39.94518 -75.2058 0
153155 750 S. 42nd St. Philadelphia 19104 39.94565 -75.2063 0
309914 205 Race Street Philadelphia 19106 39.95393 -75.1432 0
68766 804 Walnut St Philadelphia 19107 39.94803 -75.1546 4
225285 34 South 11th Street Philadelphia 19107 39.95089 -75.1588 5
103634 1100 Market St Philadelphia 19107 39.95135 -75.1596 5
255110 1234 Market Street Philadelphia 19107 39.95180 -75.1611 5
49698 1201 Filbert St Philadelphia 19107 39.95307 -75.1600 5
189782 1320 Spring Garden Street Philadelphia 19123 39.96189 -75.1601 0
168078 9 Lock St Philadelphia 19127 40.02289 -75.2202 0
181640 9 Lock St Philadelphia 19127 40.02291 -75.2202 0
181672 114 Green Ln Philadelphia 19127 40.02728 -75.2274 0
168178 114 Green Ln Philadelphia 19127 40.02732 -75.2274 0
309736 1600 Callowhill St Philadelphia 19130 39.95979 -75.1657 0
228691 3995 Aramingo Ave Philadelphia 19137 39.99734 -75.0884 0
202654 3412-28 N Carlisle St Philadelphia 19140 40.00517 -75.1532 5
228666 2300 W Oregon Ave Philadelphia 19145 39.91632 -75.1875 0
205089 2129 Oregon Ave Philadelphia 19145 39.91828 -75.1860 0
307411 1000 S Broad St Philadelphia 19146 39.93826 -75.1673 0
201050 1600 S Christopher Columbus Blvd Philadelphia 19148 39.92712 -75.1455 0
227987 1455 Franklin Mills Cir Philadelphia 19154 40.08559 -74.9614 0
147630 4107 Willow St Pittsburgh 15201 40.47221 -79.9643 0
183710 6487 Dahlem Pl. Pittsburgh 15206 40.45671 -79.9150 5
183701 6487 Dahlem Pl. Pittsburgh 15206 40.45696 -79.9153 5
183705 6487 Dahlem Pl. Pittsburgh 15206 40.45713 -79.9153 5
183708 6487 Dahlem Pl Pittsburgh 15206 40.45750 -79.9150 5
172204 6425 Penn Ave Pittsburgh 15206 40.45781 -79.9164 5
228631 6231 Penn Ave Pittsburgh 15206 40.46044 -79.9199 4
183174 7401 Mead St Pittsburgh 15208 40.44889 -79.8962 0
85684 792 W General Robinson St Pittsburgh 15212 40.44785 -80.0129 0
152541 100 S Commons Pittsburgh 15212 40.45133 -80.0047 3
149540 3420 Iroquois Way Pittsburgh 15213 40.43862 -79.9601 3
174875 5040 Forbes Ave Pittsburgh 15213 40.44388 -79.9410 0
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AFDC 
Station 

ID
Address City ZIP 

Code Latitude Longitude DAC 
Score

174876 5040 Forbes Ave Pittsburgh 15213 40.44393 -79.9410 0
148077 4420 Bayard Street Pittsburgh 15213 40.44747 -79.9536 4
227331 401 Technology Drive Pittsburgh 15219 40.43228 -79.9631 0
174882 339 Cherry Way Pittsburgh 15219 40.43799 -79.9991 0
123428 680 Anderson Drive Pittsburgh 15220 40.42116 -80.0612 0
312595 1251 Waterfront Place Pittsburgh 15222 40.44806 -79.9930 0
216429 1759 Waterfront Place Pittsburgh 15222 40.45177 -79.9875 0
213919 1909 Waterfront Place Pittsburgh 15222 40.45265 -79.9861 0
226800 2350 Railroad St Pittsburgh 15222 40.45417 -79.9825 0
228061 800 W View Park Dr Pittsburgh 15229 40.51806 -80.0316 0
228659 9150 Covenant Ave Pittsburgh 15237 40.57099 -80.0229 0
143238 330 Fox Chapel Rd Pittsburgh 15238 40.49716 -79.8821 0
309798 300 Industry Drive Pittsburgh 15275 40.46976 -80.2136 0
154414 666 W Germantown Pike Plymouth Meeting 19462 40.12095 -75.2855 0
190383 500 W Germantown Pike Plymouth Meeting 19642 40.11691 -75.2793 0
188128 18 W Lightcap Rd Pottstown 19464 40.23592 -75.5733 0
167460 3000 St Lukes Drive Quakertown 18951 40.44376 -75.3759 0
191327 11 Talbot Avenue Rankin 15104 40.40823 -79.8752 4
204480 52 Springvale Rd Red Lion 17356 39.88917 -76.5923 0
224757 2622 Lincoln Hwy Ronks 17572 40.02000 -76.1817 3
207435 1025 N Bethlehem Pike Spring House 19002 40.18459 -75.2281 0
311327 200 Shiloh Rd State College 16801 40.83760 -77.8015 0
164534 4636 Somerton Road Trevose 19053 40.12992 -74.9873 0
202937 101 E County Line Road Warminster 18974 40.18464 -75.0920 4
257476 4025 Market St Warren 16365 41.89781 -79.1497 3
228912 1041 West Valley Road Wayne 19087 40.07231 -75.4242 0
222176 480 Swedesford Road Wayne 19087 40.07583 -75.4213 0
196556 14 E Chestnut St West Chester 19380 39.96179 -75.6047 0
234669 15 Sharpless Street West Chester 19382 39.95452 -75.6011 0
211781 12311 Perry Hwy Wexford 15090 40.63562 -80.0640 0
211780 12311 Perry Hwy Wexford 15090 40.63563 -80.0640 0
211779 12311 Perry Hwy Wexford 15090 40.63564 -80.0638 0
231011 680 Wildflower Drive Wilkes-Barre 18702 41.25326 -75.8149 3
173861 Wyoming Valley Medical Ctr Heliport Wilkes-Barre 18702 41.25746 -75.8081 3
173860 Wyoming Valley Medical Ctr Heliport Wilkes-Barre 18702 41.25770 -75.8076 3
262462 290 Mundy St Wilkes-Barre Twp 18702 41.24401 -75.8414 0
205673* 2500 W. Moreland Dr Willow Grove 19090 40.14159 -75.1230 0
309036 210 Orr Drive Willow Street 17584 39.95138 -76.2653 0
212637 8250 Limekiln Pike Wyncote 19095 40.07942 -75.1608 0
309551 100 East Lancaster Avenue Wynnewood 19096 39.98929 -75.2609 0
202886 1 Wynfield Boulevard York 17403 39.91273 -76.7126 0
163832 190 Arsenal Rd York 17404 39.98291 -76.7328 3
195177* 3100 N. George St York 17406 40.01274 -76.7311 3

*Ineligible location – Already awarded funds under EVC-RAA or another NEVI program



PennDOT EVC-RAA: Funding Opportunity

60

Appendix XI – Davis-Bacon Act Wage Determinations
Three documents are included in this section showing Davis-Bacon Act Wage Determinations as of 
Monday, October 21, 2024. These documents will be updated (if necessary) on Wednesday, January 1, 
2025.

• PA20240002: Western Pennsylvania
Allegheny, Armstrong, Beaver, Bedford, Blair, Butler, Cambria, Cameron, Centre, Clarion, 
Clearfield, Clinton, Crawford, Elk, Erie, Fayette, Forest, Franklin, Fulton, Greene, Huntingdon, 
Indiana, Jefferson, Lawrence, McKean, Mercer, Mifflin, Potter, Somerset, Venango, Warren, 
Washington, Westmoreland

• PA20240004: Southeastern Pennsylvania
Bucks, Chester, Delaware, Montgomery, Philadelphia

• PA20240006: Eastern Pennsylvania
Adams, Berks, Bradford, Carbon, Columbia, Cumberland, Dauphin, Juniata, Lackawanna, 
Lancaster, Lebanon, Lehigh, Luzerne, Lycoming, Monroe, Montour, Northampton, 
Northumberland, Perry, Pike, Schuylkill, Snyder, Sullivan, Susquehanna, Tioga, Union, Wayne, 
Wyoming, York

A. PA20240002: Western Pennsylvania
"General Decision Number: PA20240002 08/16/2024

Superseded General Decision Number: PA20230002

State: Pennsylvania

Construction Types: Heavy and Highway

Counties: Allegheny, Armstrong, Beaver, Bedford, Blair, 
Butler, Cambria, Cameron, Centre, Clarion, Clearfield, Clinton, 
Crawford, Elk, Erie, Fayette, Forest, Franklin, Fulton, Greene, 
Huntingdon, Indiana, Jefferson, Lawrence, McKean, Mercer, 
Mifflin, Potter, Somerset, Venango, Warren, Washington and 
Westmoreland Counties in Pennsylvania.

HEAVY AND HIGHWAY CONSTRUCTION PROJECTS (excluding sewer
grouting projects and excluding sewage and water treatment
plant projects)

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,

https://sam.gov/wage-determination/PA20240002/9
https://sam.gov/wage-determination/PA20240004/6
https://sam.gov/wage-determination/PA20240006/4
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including those set forth at 29 CFR 5.1(a)(1).

______________________________________________________________
|If the contract is entered    |. Executive Order 14026      |
|into on or after January 30,  |  generally applies to the   |
|2022, or the contract is      |  contract.                  |
|renewed or extended (e.g., an |. The contractor must pay    |
|option is exercised) on or    |  all covered workers at     |
|after January 30, 2022:       |  least $17.20 per hour (or  |
|                              |  the applicable wage rate   |
|                              |  listed on this wage        |
|                              |  determination, if it is    |
|                              |  higher) for all hours      |
|                              |  spent performing on the    |
|                              |  contract in 2024.          |
|______________________________|_____________________________|
|If the contract was awarded on|. Executive Order 13658      |
|or between January 1, 2015 and|  generally applies to the   |
|January 29, 2022, and the     |  contract.                  |
|contract is not renewed or    |. The contractor must pay all|
|extended on or after January  |  covered workers at least   |
|30, 2022:                     |  $12.90 per hour (or the    |
|                              |  applicable wage rate listed|
|                              |  on this wage determination,|
|                              |  if it is higher) for all   |
|                              |  hours spent performing on  |
|                              |  that contract in 2024.     |
|______________________________|_____________________________|

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
          0              01/05/2024
          1              01/12/2024
          2              01/19/2024
          3              01/26/2024
          4              02/23/2024
          5              05/03/2024
          6              06/07/2024
          7              06/21/2024
          8              07/05/2024
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          9              08/16/2024

 BOIL0013-005 01/01/2024

CENTRE, FRANKLIN, POTTER, CLINTON, FULTON, HUNTINDON AND
MIFFLIN COUNTIES

                                  Rates          Fringes

BOILERMAKER......................$ 52.10            35.38
----------------------------------------------------------------
 BOIL0154-004 01/01/2023

ALLEGHENY, ARMSTRONG, BEAVER, BEDFORD, BLAIR, BUTLER, CAMBRIA,
CAMERON, CLARION, CLEARFIELD, CRAWFORD, ELK, FAYETTE, FOREST,
GREENE, INDIANA, JEFFERSON, LAWRENCE, MCKEAN, MERCER, SOMERSET,
VENANGO, WARREN, WASHINGTON AND WESTMORELAND COUNTIES

                                  Rates          Fringes

BOILERMAKER......................$ 45.60            31.37
----------------------------------------------------------------
 BOIL0744-003 07/01/2008

ERIE COUNTY

                                  Rates          Fringes

BOILERMAKER......................$ 35.34            18.48
----------------------------------------------------------------
 BRPA0005-033 05/01/2022

MIFFLIN COUNTY

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 32.66            21.58
----------------------------------------------------------------
 BRPA0005-046 05/03/2020

FRANKLIN COUNTY

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 33.99            16.87
----------------------------------------------------------------
 BRPA0005-071 05/03/2020

CLINTON COUNTY



PennDOT EVC-RAA: Funding Opportunity

63

                                  Rates          Fringes

BRICKLAYER.......................$ 34.17            17.20
----------------------------------------------------------------
 BRPA0009-004 12/01/2022

BEDFORD, BLAIR,CAMBRIA, CENTRE COUNTY (Halfmoon, Houston,
Patton, Rush,Taylor and Worth Townships),FULTON, HUNTINGDON,
and SOMERSET COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason &   
Marble Setter....................$ 34.14            22.00
----------------------------------------------------------------
 BRPA0009-006 12/01/2022

CLEARFIELD, FOREST, JEFFERSON, VENANGO, AND CLARION (Except
Brady, Madison, Perry, Porter, Redbank, and Toby Townships)
COUNTIES

                                  Rates          Fringes

Bricklayer, Stonemason...........$ 34.14            22.77
Marble mason.....................$ 34.14            22.77
----------------------------------------------------------------
 BRPA0009-023 12/01/2022

BEAVER COUNTY

                                  Rates          Fringes

BRICKLAYER.......................$ 35.28            24.49
----------------------------------------------------------------
 BRPA0009-025 12/01/2022

BUTLER, LAWRENCE, AND MERCER COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 34.73            24.14
----------------------------------------------------------------
 BRPA0009-032 06/01/2017

FAYETTE (Jefferson & Washington Twps), GREENE (Except
Cumberland, Dunkirk, Greene, Monongahelia Twps), INDIANA, AND
WESTMORELAND (Rostraver Twp) COUNTIES
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                                  Rates          Fringes

BRICKLAYER.......................$ 31.00            20.66
----------------------------------------------------------------
 BRPA0009-033 12/01/2022

ARMSTRONG, CLARION (Brady, Madison, Perry, Tobe, Porter,
Redbank Twps), FAYETTE (Except Jefferson & Washington Twps),
GREENE (Cumberland, Dunkirk, Greene, Monongahelia Twps),
INDIANA, AND WESTMORELAND (Except Rostrave Twp) COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 36.55            24.46
----------------------------------------------------------------
 BRPA0009-034 11/01/2019

ERIE COUNTY

                                  Rates          Fringes

BRICKLAYER.......................$ 28.64            21.86
----------------------------------------------------------------
 BRPA0009-058 06/01/2020

ALLEGHENY, WASHINGTON (Cross Creek, Hanover, Jefferson, Mt
Pleasant, Nottingham, Peters, Robinson, Smith, Union Twps)
COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 34.05            22.81
----------------------------------------------------------------
 BRPA0009-059 12/01/2022

CAMERON, ELK, McKEAN, POTTER  AND WARREN COUNTIES

                                  Rates          Fringes

BRICKLAYER.......................$ 31.62            22.81
----------------------------------------------------------------
 CARP0274-001 01/01/2024

                                  Rates          Fringes

PILEDRIVERMAN  
     Piledriverman (welder)......$ 42.13            21.92
     Piledriverman...............$ 40.63            21.92
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----------------------------------------------------------------
 CARP0274-002 01/01/2024

                                  Rates          Fringes

Diver............................$ 60.95            21.92
Tender...........................$ 40.63            21.92
----------------------------------------------------------------
 CARP0443-004 06/01/2023

                                  Rates          Fringes

MILLWRIGHT.......................$ 45.50      31.56%+9.01
----------------------------------------------------------------
 CARP2274-001 01/01/2024

                                  Rates          Fringes

CARPENTER (ALLEGHENY,   
ARMSTRONG, BEAVER, BUTLER,   
ERIE, FAYETTE, GREENE,   
LAWRENCE, MERCER, WASHINGTON,   
AND WESTMORELAND COUNTIES)  
     Carpenters (Welders)........$ 41.60            21.34
     Carpenters..................$ 40.10            21.34
CARPENTER (BEDFORD, BLAIR,   
CAMBRIA, CAMERON, CENTRE,   
CLARION, CLINTON, CLEARFIELD,   
CRAWFORD, ELK, FOREST,   
FRANKLIN, FULTON, HUNTINGDON,   
INDIANA, JEFFERSON, MCKEAN,   
MIFFLIN, POTTER, SOMERSET,   
VENANGO, AND WARREN COUNTIES)  
     Carpenters (Welders)........$ 41.35            21.34
     Carpenters..................$ 39.85            21.34
----------------------------------------------------------------
 ELEC0005-006 12/22/2023

ALLEGHENY, ARMSTRONG, BEDFORD, BLAIR, BUTLER CAMBRIA, CAMERON,
CENTRE (Remainder), CLARION, CLEARFIELD, ELK, FAYETTE, FULTON,
GREENE, HUNTINGDON, INDIANA, JEFFERSON, MCKEAN, SOMERSET,
VENANGO, WASHINGTON, AND WESTMORELAND COUNTIES

                                  Rates          Fringes

ELECTRICIAN......................$ 48.61            30.91
----------------------------------------------------------------
* ELEC0056-004 07/12/2024

ERIE, FOREST AND WARREN COUNTIES
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                                  Rates          Fringes

ELECTRICIAN......................$ 41.03            25.79
----------------------------------------------------------------
 ELEC0126-005 06/03/2024

ALLEGHENY, ARMSTRONG, BEAVER, BEDFORD, BLAIR, CAMBRIA, CENTRE,
CLARION, CLEARFIELD, FAYETTE, FULTON, GREENE, HUNTINGDON,
INDIANA, JEFFERSON, SOMERSET, WASHINGTON AND WESTMORELAND

                                  Rates          Fringes

Line Construction:  
     Cable Splicer...............$ 54.38     34.25%+11.50
     Groundman...................$ 32.63     34.25%+11.50
     Lineman.....................$ 54.38     34.25%+11.50
     Truck Driver................$ 35.35     34.25%+11.50
     Winch Truck Operator........$ 38.07     34.25%+11.50
----------------------------------------------------------------
 ELEC0126-007 06/03/2024

FRANKLIN AND MIFFLIN COUNTIES

                                  Rates          Fringes

Line Construction:  
     Cable Splicer...............$ 53.20     34.25%+11.50
     Groundman...................$ 31.92     34.25%+11.50
     Lineman.....................$ 53.20     34.25%+11.50
     Truck Driver................$ 34.58     34.25%+11.50
     Winch Truck Operator........$ 37.24     34.25%+11.50
----------------------------------------------------------------
 ELEC0143-007 06/01/2024

FRANKLIN and MIFFLIN COUNTIES

                                  Rates          Fringes

ELECTRICIAN......................$ 38.75            26.68
----------------------------------------------------------------
 ELEC0712-003 01/01/2024

CRAWFORD, BEAVER, LAWRENCE AND MERCER COUNTIES

                                  Rates          Fringes

ELECTRICIAN......................$ 47.30            28.12
----------------------------------------------------------------
 ELEC0812-008 06/01/2023
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CLINTON COUNTY

                                  Rates          Fringes

ELECTRICIAN......................$ 36.84            24.91
----------------------------------------------------------------
 ELEC0812-009 06/01/2023

POTTER COUNTY

                                  Rates          Fringes

ELECTRICIAN......................$ 37.85            24.94
----------------------------------------------------------------
 ELEC0812-011 06/01/2023

CENTRE COUNTY (Burnside, Curtin, Liberty, Howard, Marion,
Walker, Miles, Haines Townships)

                                  Rates          Fringes

ELECTRICIAN......................$ 36.84            24.91
----------------------------------------------------------------
 ELEC1319-004 01/01/2024

BUTLER, CAMERON, CLINTON, CRAWFORD, ELK, ERIE, FOREST,
LAWRENCE, MCKEAN, MERCER, VENANGO, WARREN AND POTTER COUNTIES

                                  Rates          Fringes

Line Construction:  
     Equipment Operator..........$ 64.46            22.92
     Groundmen...................$ 39.97            14.15
     Linemen.....................$ 64.46            28.42
     Truck Driver................$ 41.90            14.29
----------------------------------------------------------------
 ENGI0066-016 01/01/2024

                                  Rates          Fringes

Power equipment operators:   
(ALLEGHENY, ARMSTRONG,   
BEAVER, BLAIR, BUTLER,   
CAMBRIA, CENTRE, CLARION,   
CLEARFIELD, CRAWFORD, ERIE,   
ELK, FAYETTE, GREENE,   
INDIANA, JEFFERSON, LAWRENCE,   
MCKEAN, MERCER, SOMERSET,   
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VENANGO, WARREN, WASHINGTON,   
AND WESTMORELAND COUNTIES)  
     GROUP 1.....................$ 38.59            24.03
     GROUP 1-A...................$ 41.59            24.03
     GROUP 1-B...................$ 40.59            24.03
     GROUP 2.....................$ 38.33            24.03
     GROUP 3.....................$ 34.68            24.03
     GROUP 4.....................$ 34.22            24.03
     GROUP 5.....................$ 33.97            24.03
Power equipment operators:   
(BEDFORD, CAMERON, CLINTON,   
FOREST, FRANKLIN, FULTON,   
HUNTINGDON, MIFFLIN, AND   
POTTER COUNTIES)  
     GROUP 1.....................$ 38.30            24.03
     GROUP 1-A...................$ 41.30            24.03
     GROUP 1-B...................$ 40.30            24.03
     GROUP 2.....................$ 38.02            24.03
     GROUP 3.....................$ 34.38            24.03
     GROUP 4.....................$ 33.89            24.03
     GROUP 5.....................$ 33.68            24.03

POWER EQUIPMENT OPERATORS CLASSIFICATIONS  

  GROUP 1 - Asphalt Paving Machine (Spreader), Autograde
  (C.M.I. and similar); Backfiller, Compactor with Blade,
  Backhoe - 360 and 180 degree Swing; Cableway; Caisson Drill
  (similar to Hugh Williams), Central Mix Plant; Cooling
  Plant; Concrete Paving Mixer, Concrete Pump (self-
  propelled); Cranes; Cranes (boom or mast over 101ft.$.50
  per each additional 50 feet inclusive of jib), Cranes
  (Tower Stationary- Climbing Tower Crane); Derrick; Derrick
  Boat; Dozer(greater than 25,000 lbs.); Dragline; Dredge;
  Dredge Hydraulic; Elevating Grader; Franki Pile Machine;
  Gradall (remote control or otherwise),Grader (power-fine
  grade); Hllift (4 cy. and over); Hoist 2 Drums or more (in
  one unit); Hydraulic Boom Truck with pivotal cab (single
  motor-Pitman or similar),Hydraulic Boom Truck (non pivotal
  cab); Hydro-pneumatic Excavation Equipment (or similar);
  (Boom and Mast over 101 feet will be paid an additional 50
  feet inclusive of jib if used;) Kocal; Mechanic, Locomotive
  (std. Gauge); Metro-chip Harvester or similar; Milling
  Machine (Roto Mill or similar); Mix Mobile; Mix Mobile
  (with Self Loading Attachment), Mucking Machine (tunnel);
  Pile Driver Machine; Pipe Extrusion Machine; Prespliter
  Drill (self contained); Refrigeration Plant (soil
  Stablization) Rough Terrain Crane (25 ton over) (Boom and
  Mast over 101 feet will be paid an additional 50 feet
  inclusive of jib if used); Rough Terrain Crane (under 25
  ton), Scrapers; Shovel-Power; Slip form Paver (C.M.I. and
  similar); Trenching Machine (30,000 lbs. and over),
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  Trenching Machine (under 30,000 lb.), Tunnell Machine (Mark
  XXI Jarva or similar), Vermeer Saw, Whirley, Mechanic,
  Compactor with blade

  GROUP 1-A Backhoes-360 degree swing (above 120,000 lbs. gross
  weight); Cranes (over 100 tons), Cranes-Rough Terrain (over
  100 ton); Tug Boat Pilot (on boats over 800 horsepower)

  GROUP 1-B Backhoes-360 degree swing (above 70,000 lbs. to
  120,000 lbs. gross weight); Cranes (up to 100 ton),
  Cranes-Rough Terrain (65 ton-100 ton), Tower Crane

  GROUP 2: Asphalt plant operator; auger (tractor mtd.); auger
  (truck mtd.); belt loader (euclid or similar); boring
  machine; cable placer or layer; Directional drill over
  3,000 lbs thrust; concrete batch plant (electronically
  synchronized); concrete belt placer (C.M.I. and similar);
  concrete finishing machine and spreader, concrete mixer
  (over 1 cy.) concrete pump (stationary); core drill (truck
  or skid mtd. - similar to penn drill), dozer (25,000 lbs or
  less); Ditch Witch Saw, force feedloader; fork lift (lull
  or similar); grader - power; grease unit opertor (head);
  guard rail post driver (truck mounted) guard rail post
  driver (skid type); hilift (under 4 cy.); skid steer
  loader;  hydraulic boom truck (non-pivotal cab); job work
  boat (powered), jumbo operator; locomotive (narrow guage);
  minor equipment operator (accumulative four units); mucking
  machine; multi-head saw (groover); overhead crane; roller
  -power- asphalt; ross carrier; side boom or tractor mounted
  boom; shuttle buggy (asphalt), stone crusher
  (screening-washing plants); stone spreader (self propelled)
  truck mounted drill (davey or similar); welder and
  repairman; well point pump operator; bidwell concrete
  finishing machine (or similar).

  GROUP 3:  Broom Finisher (C.M.I. or similar);
  Compactors/Rollers (static or vibratory (Self-propelled) on
  dirt or stone; Curb Builder; Minor Equipment Opertor (two
  or three units); Multi-head Tie Tamper; Pavement Breaker
  (self-propelled or ridden); Soil Stablizer Machine; Tire
  Repairman; Tractor (snaking and hauling); Well Driller and
  Horizontal: Winch or ""A"" Frame Truck (when hoisting and
  lowering).

  GROUP 4:  Ballast Regulator; Compressor; Concrete Mixer (1
  cy. & under with skip); Concrete Saw (Ridden or
  selp-propelled); Conveyor; Elevator (Material hauling
  only); Fork-lift (Ridden or self-propelled); Form Line
  Machine; Generator; Groute Pump; Heater (Machinical); Hoist
  (single Drum); Ladavator, Light Plant; Mulching Machine;
  Personnel Boat (Powered), Pulverizer, Pumps, Seeding
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  Machine, spray Cure Machine (powered Driven); Subgrader;
  Tie Puller; Tugger; Welding Machine (Gas or Diesel).

  GROUP 5:  Deck Hand; Farm Tractor; Fireman on Boiler; Oiler;
  Power Broom; Side Delivery Shoulder Spreader (attachment);

----------------------------------------------------------------
 IRON0003-001 06/01/2023

ALLEGHENY, FAYETTE, WESTMORELAND, CAMBRIA, INDIANA, ARMSTRONG,
BUTLER, BEAVER, CLARION, AND WASHINGTON COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 38.89            34.54
----------------------------------------------------------------
 IRON0003-007 06/01/2023

BLAIR, CAMERON, CENTRE, CLEARFIELD, CLINTON, ELK, JEFFERSON,
MCKEAN, AND POTTER COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 32.29            32.41
----------------------------------------------------------------
 IRON0003-011 06/01/2023

CRAWFORD, ERIE, FOREST, AND WARREN COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 33.57            32.23
----------------------------------------------------------------
 IRON0207-002 06/01/2024

LAWRENCE, MERCER, AND VENANGO COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 34.83            27.41
----------------------------------------------------------------
 IRON0404-008 07/01/2023

FRANKLIN (Remainder), HUNTINGDON (Remainder), AND MIFFLIN
COUNTIES

                                  Rates          Fringes
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IRONWORKER, STRUCTURAL...........$ 36.26            31.38
----------------------------------------------------------------
 IRON0549-002 12/01/2022

GREENE COUNTY

                                  Rates          Fringes

IRONWORKER.......................$ 35.19            25.66
----------------------------------------------------------------
 IRON0568-004 05/01/2024

BEDFORD, FRANKLIN (Southwest 1/3), FULTON, HUNTINGDON (Western
2/3), AND SOMERSET COUNTIES

                                  Rates          Fringes

IRONWORKER  
     Structural, Ornamental, 
     Reinforcing, Machinery 
     Mover, Rigger & Machinery 
     Erector, Welder, Fence 
     Erector.....................$ 31.00            24.15
----------------------------------------------------------------
 LABO1058-001 01/01/2024

                                  Rates          Fringes

LABORER (BEDFORD, CAMERON,   
CENTRE, CLINTON, CRAWFORD,   
FOREST, FRANKLIN, FULTON,   
HUNTINGDON, JEFFERSON,   
MIFFLIN, AND POTTER COUNTIES)  
     GROUP 1.....................$ 32.10            25.50
     GROUP 2.....................$ 32.26            25.50
     GROUP 3.....................$ 32.75            25.50
     GROUP 4.....................$ 33.20            25.50
     GROUP 5.....................$ 33.61            25.50
     GROUP 6.....................$ 30.45            25.50
     GROUP 7.....................$ 33.10            25.50
     GROUP 8.....................$ 34.60            25.50
Laborers: (ALLEGHENY,   
ARMSTRONG, BEAVER, BLAIR,   
BUTLER, CAMBRIA, CLARION,   
CLEARFIELD, ELK, ERIE,   
FAYETTE, GREENE, INDIANA,   
LAWRENCE, MCKEAN, MERCER,   
SOMERSET, VENANGO, WARREN,   
WASHINGTON, AND WESTMORELAND   
COUNTIES)  
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     GROUP 1.....................$ 32.20            25.50
     GROUP 2.....................$ 32.36            25.50
     GROUP 3.....................$ 32.75            25.50
     GROUP 4.....................$ 33.20            25.50
     GROUP 5.....................$ 33.61            25.50
     GROUP 6.....................$ 30.45            25.50
     GROUP 7.....................$ 33.20            25.50
     GROUP 8.....................$ 34.70            25.50

LABORERS CLASSIFICATIONS  

  GROUP 1:  Asphalt curb sealer; Asphalt tamper; Batcherman
  (weigh) Blaster,Boatman, Brakeman, Change  house attendant,
  Coffer dam, Concrete curing pitman, Puddler, Drill Runner's
  helper (Includes Drill Mounted on Truck, Track, or similar
  and Davey Drill  Spots, Clean up, helps to maintain),
  Electric Brush and or Grinder, Fence Construction
  (Including Fence Machine Operator) Form stripper and Mover,
  Gabion (Erectors and Placers) Hydro jet blaster nozzleman;
  Landscape laborer, Manually moved emulusion sprayer, Radio
  actuated traffic control operator Rip rap work, scaffolds
  and Runways, Sheeters and Shorers (includes lagging)
  structural concrete Top Surfacer, Walk Behind Street
  Sweeper, and Wood Chipper; water boy

  GROUP 2:  Air tool operator (all types); Asphalt, batch &
  concrete plant operator (manually operated) Burner,
  Caisson; men (open air); Carryable pumps; Chain saw
  operator including attachments, Cribbing, (concrete or
  steel); Curb machine operator (asphalt or concrete walk
  behind); Diamond head Core Drller, Drill runner's helper
  (tunnel) Fork Lift, (walk behind), Form Setter (Road Forms
  Line man) Highway Slab reinforcement placers (including
  joint and Basket Setters) Hydraulic pipe pusher; Liner
  plates (Tile or Vitrified Clay) Mechanical compacting
  equipment operators, Mechanical joint sealer, Dope pot and
  Tar Kettle, Mortar mixer (hand or machine) Muckers,
  Brakemen & all other Labor, (Includes installation of
  utility lines) Pipe Layers /Fusion /Heating Iron
  (Regardless of materials) Portable Single Unit Conveyor,
  Post Hole Auger, (2 or 4 cycle hand operated) Power
  wheelbarrows and buggies, Rail porter or similar; Sand
  blaster;Signal Man,Vibrator operator, All RAILROAD TRACK
  WORK TO INCLUDE THE FOLLOWING: adzing machine, ballast
  Router, Bolting Machine, Power Jacks, Rail Drills, Railroad
  Brakeman,Rail Saws, Spike Drivers (Manually or hand held
  tool) Spike Pullers Tamping Machine, Thermitweld

  GROUP 3:   Asphalt Luteman/Raker,Blacksmith, Blaster, Brick,
  stone and block pavers and block cutters (wood, belgian and
  asphalt); Cement mortar lining car pusher; Cement mortar
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  mixer (pipe relining); Cement mortar pipe reliners;
  concrete saw operator (walk behind); Curb cutters and
  setters; Elevated roadway drainage construction; erector of
  overhead signs,  Form setter (road forms-lead man); Grout
  machine operator; Gunite or dry pack gun (nozzle and
  machine man); Manhole or catch basin builder (Brick block
  concrete or any prefabrication) Miners and drillers
  (including lining, supporting and form workmen, setting of
  shields, miscellaneous equipment and jumbos); Multi-plate
  pipe (aligning and securing); Placing wire mesh on gunite
  projects; Wagon drill operators (air track or similar);
  Walk behind ditching machine (trencher or similar);crown
  screed adjuster and welder

  GROUP 4:  Reinforcing Steel Placer (Bending, aligning, and
  securing, Cadweld)

  GROUP 5:High Burner, (Any burning not done from deck), Welder
  (Pipeline)
  
GROUP 6: Uniformed Flagperson, Watchman  

GROUP 7: Toxic/Hazardous Waste Removal Laborer Levels C & D 

GROUP 8: Toxic/Hazardous Waste Removal Laborer Levels A & B

----------------------------------------------------------------
 PAIN0021-019 05/01/2021

CLINTON COUNTY

                                  Rates          Fringes

Painters:  
     Bridge......................$ 36.67            18.80
     Brush & Roller..............$ 29.02            21.14
     Spray.......................$ 30.02            21.14
----------------------------------------------------------------
 PAIN0021-024 05/01/2021

FRANKLIN COUNTY

                                  Rates          Fringes

PAINTER  
     Brush.......................$ 25.84            16.30
----------------------------------------------------------------
 PAIN0057-014 06/01/2023

ALLEGHENY, FAYETTE, GREENE, WASHINGTON COUNTIES
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                                  Rates          Fringes

Painters:  
     Bridge......................$ 38.33            23.72
     Brush & Roller..............$ 30.56            23.72
     Spray.......................$ 30.56            23.72
----------------------------------------------------------------
 PAIN0057-015 06/01/2023

ARMSTRONG, BEAVER, BEDFORD, BLAIR, BUTLER,CAMBRIA, CENTRE,
CLARION, CLEARFIELD, ELK, FULTON, HUNTINGTON, INDIANA,
JEFFERSON, LAWRENCE, MERCER, MIFFLIN, SOMERSET, VENANGO AND
WESTMORELAND COUNTIES

                                  Rates          Fringes

Painters:  
     Bridge......................$ 38.33            23.72
     Brush and Roller............$ 30.56            23.72
     Spray.......................$ 30.56            23.72
----------------------------------------------------------------
 PAIN0057-022 05/01/2024

                                  Rates          Fringes

Painters: (ERIE, McKEAN, AND   
WARREN (Including Columbus   
and Freehold twps) COUNTIES)  
     Bridges,Stacks,Towers.......$ 28.87            24.89
     Brush and Roller............$ 26.37            24.89
     Spray and Sandblasting......$ 27.12            24.89
----------------------------------------------------------------
 PAIN0057-027 06/01/2023

CAMERON, CRAWFORD, POTTER, WARREN, (Excluding Columbus and
Freehold twps)

                                  Rates          Fringes

PAINTER  
     Brush and Roller............$ 30.56            23.72
----------------------------------------------------------------
 PLAS0526-002 01/01/2024

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER...$ 35.14            26.30
----------------------------------------------------------------
 PLUM0027-001 06/01/2023
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ALLEGHENY, ARMSTRONG, BEAVER, BUTLER, CLARION, GREENE (Except
extreme Eastern portion), LAWRENCE, WASHINGTON (Except extreme
Eastern portion) and WESTMORELAND (City of Arnold and City of
New Kensington Only) COUNTIES

                                  Rates          Fringes

Plumbers and Pipefitters   
(Bridge Drain Pipe)..............$ 48.65            25.47
----------------------------------------------------------------
 PLUM0027-009 06/01/2023

CRAWFORD, ERIE, FOREST, MCKEAN, MERCER, VENANGO and WARREN
COUNTIES

                                  Rates          Fringes

Plumbers and Pipefitters   
(Bridge Drain Pipe)..............$ 46.98            25.47
----------------------------------------------------------------
 PLUM0354-005 06/01/2012

BEDFORD, BLAIR, CAMBRIA, CAMERON, CLEARFIELD, ELK, FAYETTE,
GREENE (Extreme Eastern portion),  HUNTINGDON, INDIANA,
JEFFERSON, SOMERSE, WASHINGTON (Extreme Eastern portion), AND
WESTMORELAND COUNTIES

                                  Rates          Fringes

Plumbers and Pipefitters   
(Bridge Drain Pipe)..............$ 35.54            19.97
----------------------------------------------------------------
 TEAM0040-006 01/01/2024

                                  Rates          Fringes

TRUCK DRIVER (ALLEGHENY,   
ARMSTRONG, BEAVER, BLAIR,   
BUTLER, CAMBRIA, CENTRE,   
CLARFIELD, CRAWFORD, ERIE,   
FAYETTE, GREENE, INDIANA,   
JEFFERSON, LAWRENCE, MCKEAN,   
MERCER, SOMERSET, VENANGO,   
WARREN, WASHINGTON, AND   
WESTMORELAND)  
     GROUP 1.....................$ 34.93            22.71
     GROUP 2.....................$ 35.39            23.02
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Truck drivers: (BEDFORD,   
CAMERON, CLAIRON, CLINTON,   
ELK, FOREST, FRANKLIN,   
FULTON, HUNTINGDON, MIFFLIN,   
AND POTTER COUNTIES)  
     GROUP 1.....................$ 34.79            22.63
     GROUP 2.....................$ 35.25            22.93

  FOOTNOTES:  A.  Hazardous/toxic waste material/work  level A
  & B receive additional $2.50 per hour above classification
  rate

  B.  Hazardous/toxic waste materials/Work level C & D receive
  $1.00 per hour above classification

TRUCK DRIVERS CLASSIFICATIONS  

  GROUP 1 - Single Axle (2 axles including steering axle);
  Includes partsman and warehoueman. Tandem - Tri-Axle -
  Semi-Tractor Trailer (combination) (3 axles or more
  including steering axle)

  GROUP 2 -  Specialty Vehicles; Heavy equipment whose capacity
  exceeds that for which state licenses are issued
  specifically refers to units in excess of eight (8) feet
  width (such as Euclids, Atley Wagon, Payloder,
  Tournawagons, and similar equipment when not self loaded);
  Tar and Asphalt Distributors Trucks, Heavy Duty Trailer,
  such as Low Boy, High Boy

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
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violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

----------------------------------------------------------------

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
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non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

State Adopted Rate Identifiers

Classifications listed under the ""SA"" identifier indicate that
the prevailing wage rate set by a state (or local) government
was adopted under 29 C.F.R  §1.3(g)-(h).  Example: SAME2023-007
01/03/2024. SA reflects that the rates are state adopted. ME
refers to the State of Maine. 2023 is the year during which the
state completed the survey on which the listed classifications
and rates are based. The next number, 007 in the example, is an
internal number used in producing the wage determination.
01/03/2024 reflects the date on which the classifications and
rates under the ?SA? identifier took effect under state law in
the state from which the rates were adopted.

----------------------------------------------------------------

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:

*  an existing published wage determination
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*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISION"
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B. PA20240004: Southeastern Pennsylvania
"General Decision Number: PA20240004 10/18/2024

Superseded General Decision Number: PA20230004

State: Pennsylvania

Construction Types: Heavy and Highway

Counties: Bucks, Chester, Delaware, Montgomery and 
Philadelphia Counties in Pennsylvania.

HEAVY AND HIGHWAY CONSTRUCTION PROJECTS

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(1).

______________________________________________________________
|If the contract is entered    |. Executive Order 14026      |
|into on or after January 30,  |  generally applies to the   |
|2022, or the contract is      |  contract.                  |
|renewed or extended (e.g., an |. The contractor must pay    |
|option is exercised) on or    |  all covered workers at     |
|after January 30, 2022:       |  least $17.20 per hour (or  |
|                              |  the applicable wage rate   |
|                              |  listed on this wage        |
|                              |  determination, if it is    |
|                              |  higher) for all hours      |
|                              |  spent performing on the    |
|                              |  contract in 2024.          |
|______________________________|_____________________________|
|If the contract was awarded on|. Executive Order 13658      |
|or between January 1, 2015 and|  generally applies to the   |
|January 29, 2022, and the     |  contract.                  |
|contract is not renewed or    |. The contractor must pay all|
|extended on or after January  |  covered workers at least   |
|30, 2022:                     |  $12.90 per hour (or the    |
|                              |  applicable wage rate listed|
|                              |  on this wage determination,|
|                              |  if it is higher) for all   |
|                              |  hours spent performing on  |
|                              |  that contract in 2024.     |
|______________________________|_____________________________|
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The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
          0              01/05/2024
          1              01/12/2024
          2              05/31/2024
          3              06/07/2024
          4              06/21/2024
          5              10/11/2024
          6              10/18/2024

 BOIL0013-003 01/01/2024

                                  Rates          Fringes

BOILERMAKER......................$ 52.10            35.38
----------------------------------------------------------------
 CARP0219-005 05/01/2023

                                  Rates          Fringes

MILLWRIGHT.......................$ 51.60            35.81
----------------------------------------------------------------
 CARP0255-006 05/01/2023

                                  Rates          Fringes

CARPENTER........................$ 54.78            29.27

FOOTNOTE:

A. PAID HOLIDAY:  LABOR DAY
----------------------------------------------------------------
 CARP0474-004 05/01/2023

                                  Rates          Fringes

PILEDRIVERMAN....................$ 46.73            41.69
----------------------------------------------------------------
 ELEC0098-001 04/29/2018
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BUCKS COUNTY:  Starting at the Delaware River and following the
west limits of the Borough of Bristol, along the continuation
of  U.S. Highway 13 and under the Pennsylvania Railroad Bridge
to  Route 09113, north 09113 to Route 152, north along Route
152 to  the Humeville Road, east on Humeville Road to Route
333, north  on Route 344 to the junction of Spurs 281 and 252,
continue  north on Spur 252 to Route 09028, west on 09028 to
Route 152,  north on 152 to TR 232, north on TR 532 to Tr 113,
north on TR  113 to TR 232 at Anchor Inn, northeast on TR 232
and continue  northeast along Rounte 659 to Route 09060, west
on 09060 to  Route 402, north on 402 to the Borough line at the
southwest  corner of the Borough of New Hope.  The Bouough of
New Hpoe is  excluded.Starting at the Delaware at the Delaware
River and  proceeding southwest along the Plumstead-Solebury
and the  Plumstead-Buckingham Township lines to Route 09064,
northwest on  09064 to U.S. Highway 611 south on 611 to the
spur of Route 270,  northwest along the spur to Route 397,
Southwest on 397 to Route  350, southeast on 350 to Route 395,
southwest on 395 to Route  09060, southeast on 09069 to Route
09041 southwest on 09041 to  the Montgomery County line.
DELAWARE COUNTY:  That portion east of a line following State
Highway 320 from Montgomery County to Maple, then along the
Springfield Road to Saxer Ave, along Saxer Avenue to Powell
Road, along Powell Road to State Highway 420 and continuing in
a  straight line to the Delaware River. MONTGOMERY COUNTY:
That portion southeast of a line following  Lower State Road
from Bucks County southwest to the Bethlehem  Pike (U.S Highway
309), south on the Bethlehem Pike to the  Penllyn Pike,
southwest on the Penllyn and Blue Bell Pikes to  the
Wissahickon Creek, southeast on the Wissahickon Creek to the
Butler Pike to North Lane near Conshohocken Borough, southwest
on North Lane to Schuylkill River and continuing southeast in a
line to the Spring Mill Road and southwest on the Spring Mill
Road to Delaware County. PHILADELPHIA COUNTY

                                  Rates          Fringes

ELECTRICIAN......................$ 58.33         59%+1.75
----------------------------------------------------------------
 ELEC0102-003 06/03/2024

BUCKS COUNTY (Plumstead, Bedminister, Tinicum, Nockamixon,
Bridgeton and Durham Townships in their entirey, and that
portion of Haycock and Springfield Townships east of a line
following State Highway 412, from Northampton County south to
Route 09071 to State Highway 212, along Highway 212 to Route
09068, and along 09068 to State Highway 313.  Also included is
that portion of Dublin Borough east of State Highway 313
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                                  Rates          Fringes

ELECTRICIAN......................$ 63.38           63.50%
----------------------------------------------------------------
 ELEC0126-002 06/03/2024

CHESTER, DELAWARE, MONTGOMERY, PHILADELPHIA, AND REMAINDER OF
BUCKS COUNTY

                                  Rates          Fringes

Line Construction:  
     Cable Splicer...............$ 62.54     34.25%+11.50
     Groundman...................$ 37.52     34.25%+11.50
     Lineman.....................$ 62.54     34.25%+11.50
     Truck Driver................$ 40.65     34.25%+11.50
     Winch Truck Operator........$ 43.78     34.25%+11.50
----------------------------------------------------------------
 ELEC0269-001 01/02/2023

BUCKS COUNTY (Area East of a line starting at the Delaware
River and following the west limits of the Borough of Bristol,
along the continuation of U.S. Highway 13 and under the
Pennsylvania Railroad Bridge to Route 09113, north along 09113
to route 152, north along route 152 to the Hulmeville Rd., east
on the Hulmeville to Route 344, north on route 344 to the
junction of Spurs 281 and 252 continue north on spur 252 and
route 09028, west on 09028 to Route 152, north on 152 to TR
532, north on TR 532 to TR 113, north on TR 113 to TR 232 as
Anchor Inn, northeast on TR 232 and continue northeast along
659 to Route 09060, West on 09060 to Route 402, north on 402 to
the Borough Line at the southwest corner of the Borough of New
Hope; including the Boroughs of New Hope and Bristol)

                                  Rates          Fringes

ELECTRICIAN......................$ 54.27           65.20%
----------------------------------------------------------------
 ELEC0269-002 01/02/2023

BUCKS COUNTY - That portion east of a line starting at the
Delaware River and following the west limits of the Borough of
Bristol, along the continuation of U.S. Highway 13 and under
the Pennsylvania Railroad Bridge to Route 09113, north along
09113 to route 152, north along route 152 to the Hulmeville
Rd., east on the Hulmeville to Route 344, north on route 344 to
the junction of Spurs 281 and 252 continue north on spur 252
and route 09028, west on 09028 to Route 152, north on 152 to TR
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532, north on TR 532 to TR 113, north on TR 113 to TR 232 as
Anchor Inn, northeast on TR 232 and continue northeast along
659 to Route 09060, West on 09060 to Route 402, north on 402 to
the Borough Line at the southwest corner of the Borough of New
Hope.  The Boroughs of New Hope and Bristol are included.

                                  Rates          Fringes

Line Construction:  
     Cable Splicer...............$ 59.70           64.75%
     Groundman, Truck Driver.....$ 43.42           64.75%
     Linemen and Heavy 
     Equipment Operator..........$ 54.27           64.75%
----------------------------------------------------------------
 ELEC0313-003 06/01/2011

DELAWARE COUNTY :(That portion south of U.S. Highway No. 1 and
west of U.S. Highway No. 202) Chester County (That portion
South and east of U. S. Highway 1)

                                  Rates          Fringes

ELECTRICIAN......................$ 35.00            23.70
----------------------------------------------------------------
 ELEC0375-001 06/01/2023

BUCKS COUNTY (East Rock Hill, West Rock Hill, Milford and
Richland Towships in their entirety and that portion of Haycock
and Springfield Townships west of a line following State
Highway 212 from Northampton County South to Route 09071 along
09071 to state Highway 212, along Highway 212 to Route 09068
and along 09068 to State Highway 313) MONTGOMERY COUNTY(Upper
Hanover Twp.in its entirety)

                                  Rates          Fringes

ELECTRICIAN......................$ 45.15            24.03
----------------------------------------------------------------
 ELEC0380-001 09/29/2014

BUCKS COUNTY (Hilltown and New Britain Townships in their
entirety;  that portion of Telford Borough Northeast of County
Line Road (Main Street) and bounded by West Rock Hill and
Hilltown Township that portion of Dublin Borough West of State
Highway 313, and that portion of Doylestown and Warrington
Townships and Doylestown Borough Northwest of a line following
U.S. Highway 611 South from Route 09064 to the spur of Route
270, and proceeding Northwest along the spur to Route 397,
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Southwest on 397 to Route 350, Southeast on 350 to Route 395,
Southwest on 395 to Route 09069, Southeast on 09069 to Route
09041, Southwest on 09041 to the Montgomery County Line)
DELAWARE COUNTY  (The portion of Radnor Township North of U.S
Highway 30 and West of State Highway 320) MONTGOMERY COUNTY
(The portion Northwest of a line following  Lower State Road
from Bucks County Southwest to Bethlehem Pike  (U.S. Highway
309), South on Bethlehem Pike to Penllyn Pike,  Southwest on
the Penllyn and Blue Bell Pikes to Wissahickon  Creek to the
Butler Pike, Southwest Wissahickon Creek to Butler  Pike,
Southwest on Butler Pike, to North Lane near Conshohocken
Borough, Southeast on North Lane to the Schuylkill River and
continuing Southeast in a line to Spring Mill Road, Southwest
on  Spring Mill Road to Delaware County; but excluding Upper
Hanover, Douglas, Upper Pottsgrove, West Pottsgrove Townships
and also excluding that portion of the Borough of Pottstown
North and West of a line drawn Northeast on Kein Street from
the  Schuylkill River to Reading Railroad Northwest on the
railroad  to Madison Street, to High Street, East on High
Street to Green  Street, North on Green Street and Northeast on
Mintzer Street to  Lower Pottsgrove Township Line, along this
township line and the  borough line Northwest to Adams Street
and Beehive Road,  Northeast on Beehive Road to the Township
Line at Mervine  Street)

CHESTER COUNTY (East Coventry. East Vincent, West  Vincent,
East Pikeland, West Pikeland, Uwchlan, Upper Uwchlan,  East
Brandywine, Schuylkill and Charleston Townships in their
entirety, and that portion of Clan, East Clan, East Whiteland &
West Whiteland, Tredyffrin, Willistown, Easttown Townships and
Borough of Downingtown north of U. S.Highway 30 )

                                  Rates          Fringes

ELECTRICIAN......................$ 41.05            29.99
----------------------------------------------------------------
 ELEC0654-001 06/03/2024

DELAWARE COUNTY (The portion south of U.S. Highway 30 and north
of that part U.S. Highway 1 between U.S. Highway 202 and the
Chester County Line, and east of that part of U.S. Highway 202
between U.S. Highway 1 and the Delaware Line, and west of a
line extending from Montgomery County along State Route 320 to
Maple, then along the Springfield Road to Saxer Avenue, along
Saxer Avenue to Powell Road; along Powell Road to State Highway
420; along 420 and continuing in a straight line to the
Delaware River in the State of Pennsylvania) CHESTER COUNTY
(That portion south of U. S. Highway 30 and north of that part
of U.S. Highway 1)
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                                  Rates          Fringes

ELECTRICIAN......................$ 50.17     27.85%+24.79
----------------------------------------------------------------
 ELEC0743-001 09/01/2023

CHESTER (Coatesville, Honey Brook, South Coventy, Valley,
Wallace, Warwich, West Brandywine, West Clan, and West Nantmeal
Twps); AND MONTGOMERY (Douglas, Pottstown, Upper Pottsgrove,
and  West Pottsgrove, Twps) COUNTIES

                                  Rates          Fringes

ELECTRICIAN......................$ 42.52            24.83

  New Year's Day, Good Friday, Memorial Day, Fourth of July,
  Labor Day, Veterans' Day, Thanksgiving Day, and Christmas
  Day.

----------------------------------------------------------------
 ELEC0743-007 09/01/2023

CHESTER COUNTY (The portion of Sadsbury and West Sadsbury
Township north of U.S. Highway 30)

                                  Rates          Fringes

ELECTRICIAN......................$ 42.52            24.83
----------------------------------------------------------------
* ENGI0542-005 05/01/2024

                                  Rates          Fringes

Power equipment operators:   
(HEAVY, HIGHWAY, AND WATER   
LINE CONSTRUCTION (Off Plant   
Site))  
     GROUP  1....................$ 53.36          33.65+A
     GROUP  1a...................$ 56.37          34.53+A
     GROUP  2....................$ 53.11          33.58+A
     GROUP  2a...................$ 56.13          34.45+A
     GROUP  3....................$ 49.03          32.37+A
     GROUP  4....................$ 48.73          32.28+A
     GROUP  5....................$ 47.00          31.78+A
     GROUP  6....................$ 46.02          31.48+A

  FOOTNOTE: A. PAID HOLIDAYS: New Year's Day; Memorial
  Day;Independence Day; Labor Day; Thanksgiving Day and
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  Christmas Day

**TOXIC/HAZARDOUS WASTE REMOVAL***
Add 20 per cent to basic hourly rate for all classifications

- 2POWER EQUIPMENT OPERATORS CLASSIFICATIONS  

  GROUP 1:  Handling steel and stone in connection with
  erection, cranes doing hook work, any machine handling
  machinery, helicopters, concrete pumps building machines
  similar to the above, including remote control equipment.

  GROUP 1a:  Machines handling steel, or the functional
  equivalent, and stone in connection with erection 15 ton
  and over factory rating; Cranes doing hook work 15 ton and
  over factory rating; Any machines handling machinery; HIgh
  Rail/Burro Crane 15 ton and over factory rating; Rail
  Loader (Winch Boom Type) 15 ton and over factory rating;
  Concrete Pumps (Building) 120 feet of Boom length or less
  (200 yard pour or less); Machines similar to above,
  including remote control equipment; Equipment in this Wage
  Group that does not require an oiler.

  GROUP 2:  All types of cranes, All types of backhoes,
  Cableways, Draglines, Keystones, all types of shovels,
  Derricks, Pavers 21E and over, Trenching machines, Trench
  shovel, Graddalls, Front-End loaders, Boat Captain, Pippin
  type backhoes, Tandems scrapers, Towers type crane
  operation erecting, Dismantling, Jumping or Jacking, Drills
  (self-containes), (drillmaster type) forklift (20 ft. and
  over), Moter patrols (fine grade), Batch plant with mixer,
  Carryalls, Scraper, Trounapulls, Roller (Hith Grade
  Finishing), Spreaders (asphalt), Bulldozers and Tractors,
  Mechanic welder, Conveyor loaders (euclid-type wheel),
  Concrete pump, Milling Machines, Hoist with two towers,
  Building hoist double drum (unless used as a single drum),
  Mucking machines in tunnel, All auto grade and concrete
  finishing machines, Bundle pullers/extractors (tublar),
  toxic/hazardous waste removal rate 20 per cent added to all
  classificiation, bobcat, side broom, directional boring
  machines, vermeet saw type machines ( other than hand held)
  tractor mounted hydro axe, chipper with boom, all machine
  similar to the above includidng remote control equipment.
  3:  Asphalt plant engineers, Well drillers, Ditch witch
  (small trencher), Motor patrols, Fine grade machines,
  Ten-ton roller (grade fill stone base), Concrete breaking
  machines, Guilloline only, Stump grinder, Conveyors (except
  building conveyors), Fork lift trucks of all types, High
  pressure boliers, Machine similar to the above, including
  remote control equipment.
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  GROUP 2a:  Crawler backhoes and Crawler gradalls over one
  cublic yard factory rating; Hydraulic backhoes over one
  cubic yard factory rating; All types of cranes 15 ton and
  over factory rating; Single person operation truck cranes
  15 ton and over factory rating; Cherry picker type
  machinery and equipment 15 ton and over factory rating;
  Concrete Pumps (Heavy/Highway); Machines similar to above,
  including remote control equipment; Equipment in this Wage
  Group that does not require an oiler.

  GROUP 3:  Asphalt plant engineers, Well drillers, Ditch witch
  (small trencher), Motor patrols, Fine grade machines,
  Ten-ton roller (grade fill stone base), Concrete breaking
  machines, Guilloline only, Stump grinder, Conveyors (except
  building conveyors), Fork lift trucks of all types, High
  pressure boliers, Machine similar to the above, including
  remote control equipment.

  GROUP 4:  Seaman, Pulverzer form line grader, Farm tractors,
  road finishing, Concrete spreader, Power broom
  (self-contained), Seed spreader, Grease truck.

  GROUP 5:  Compressors pumps, Well point pumps, Welding
  machines Tireman, Power equipment, Maintenance engineer
  (power boats), and macnines similar to the above.

  GROUP 6:  Fireman, Oilers and deck hands (personnel Boats),
  grease truck.

----------------------------------------------------------------
* IRON0401-001 07/01/2024

BUCKS (Includes the towns of BEnsalem, Breadysville, Bristol
Churchville, Cornwells Heights, Davisville, Eddington,
Feasterville, Hartsville, Johnsville, Line Lexington,
Neshaminy, Southampton, Tradesville, Trevose, Unionville,
Warminster, and Warrington): DELAWARE (North of a line running
along State Rt 352 to right on State Rt 291 to State Line);
CHESTER (Includes the towns of Aldham, Anselma, Bacton, Berwyn,
Cedar Hollow, Charlestown, Chester Springs, Cromby, Devon,
Devault, Daylesford, Diamond Rock, Dutton Mill, Frazer,
Goshenville, Howellville, Kimberton, Ludwigs Corner, Paoli,
Matthews, Perkiomen Junction, Phoenixville, Rapps Corner, Rocky
Hill, Strattford, Sugartown, Tanguy, Valley Forge, Valley
Store, White Horse, Williams Corner, and Wilsons Corner);
MONTGOMERY (Remainder); and PHILADELPHIA COUNTIES

                                  Rates          Fringes
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IRONWORKER, STRUCTURAL AND   
ORNAMENTAL.......................$ 53.20            44.60
----------------------------------------------------------------
 IRON0404-023 07/01/2023

MONTGOMERY COUNTY (Anise, Berguy, Congo, Douglas, East
Greenfield, East Limerick, East Slaford, East Zieglerville,
Engleville, Fagleysville, Ford, Gilbertsville, Green Lane,
Hanover, New Perksionenville, Niato, Palm, Obelish, Pennsburg,
Perkiomen, Pottstown, Royerfored, Roytown, Sammamansville,
Tylerport, Upper Hanover, Upper Pottsgrove, Upper Wodall, West
Limerick, West Salford, and West Zieglerville Townships)

                                  Rates          Fringes

Ironworkers:.....................$ 36.26            31.38
----------------------------------------------------------------
 IRON0405-001 07/01/2024

BUCKS (Includes the towns of Bensalem, Breadysville, Bristol,
Churchville, Cornwell Heights, Davisville, Eddington,
Festerville, Hartsville, Johnsville, Line Lexington, Neshaminy,
Southhampton, Transville, Trevose, Unionville, Warminister, and
Warrington), DELAWARE (North of a line running along State
Route 352 to right on State Route 291 to State Line); CHESTER
(Includes the towns of Aldham, Anselma, Bacton, Berwyn, Cedar
Hollow, Charlestown Chester Springs, Cromby, Devon, Devault,
Daylesford, Diamaond Rock, Dutton Mill, Frazer, Goshenville,
Howellville, Kimberton, Ludwigs Corner, Paoli, Mathews,
Perkiomen Junction, Phoenixville, Rapps Corner, Rocky Hill,
Strafford, Sugartown, Tanguy, Valley Forge, Valley Store, White
Horse, Williams Corner, and Wilsons Corner); MONTGOMERY
(Remainder); AND PHILDELPHIA COUNTIES

                                  Rates          Fringes

IRONWORKER, REINFORCING  
     Bucks, Chester, Delaware 
     and Montgomery Counties.....$ 47.70            34.17
     Philadelphia County.........$ 50.29            34.17
  Reinforcing Steel Mesh,  Rebar Work

  The following holidays shall be observed and when work is
  performed thereon it shall be paid for at twice the base
  rate: New Year's Day, Memorial Day, Independence Day, Labor
  Day, Thanksgiving Day, and Christmas Day.  Employees shall
  be off Christmas Eve Day and receive four hours pay.
  Employees who have to work on Christmas Eve Day shall work
  four hours and be paid for eight hours pay for the holiday.
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  Any time worked beyond fours hours shall be paid at the
  double time rate plus the four hours holiday pay.  To
  receive holiday pay, the employee must work the day before
  Christmas Eve and the first working day after Christmas Day.

----------------------------------------------------------------
 IRON0405-003 07/01/2024

BUCKS COUNTY (Includes the towns of Bensalem, Breadysville,
Bristol, Churchville, Cornwells Heights, Davisville, Eddington,
Feasterville, Hartsville, Johnsville, Line Lexington,
Neshaminy, Southhampton, Tradesville, Trevose, Unionville,
Warminster, and Warrington), DELAWARE (North of a line running
along State Route 352 to right on Stae Route 291 to State
Line); CHESTER (Includes the towns of Alsham, Anselma, Bacton,
Berwyn, Cedar Hollow, Charlestown, Chester Springs, Cromby,
Devon, Devault, Daylesford, Diamond Rock, Dutton Mill, Frazer,
Goshenville, Howellville, Kimberton, Ludwig Corner, Paoli,
Mattews, Perkiomen Junction, Phoenixville, Rapps Corner, Rocky
Hill, Strafford, Sugartown, Tanguy, Valley Forge, Valley Store,
White Horse, Williams Corner); MONTGOMERY (Remainder); and
PHILADELPHIA COUNTIES

                                  Rates          Fringes

IRONWORKER (Rigger and   
Machinery Mover).................$ 44.64            34.17

  The following holidays shall be observed and when work is
  performed thereon it shall be paid for at twice the base
  rate: New Year's Day, Memorial Day, Independence Day, Labor
  Day, Thanksgiving Day, and Christmas Day.  Employees shall
  be off Christmas Eve Day and receive four hours pay.
  Employees who have to work on Christmas Eve Day shall work
  four hours and be paid for eight hours pay for the holiday.
  Any time worked beyond fours hours shall be paid at the
  double time rate plus the four hours holiday pay.  To
  receive holiday pay, the employee must work the day before
  Christmas Eve and the first working day after Christmas Day.

----------------------------------------------------------------
 IRON0451-004 07/01/2023

CHESTER (Remainder of County), AND DELAWARE (Remainder of
County)  COUNTIES

                                  Rates          Fringes

Ironworkers: (Structural,   
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Ornamental, and Reinforcing).....$ 40.10            34.85

  The following holidays shall be observed, and when work is
  performed thereon it shall be paid for at twice the base
  wage rate: New Year's Day, Memorial Day, Independence Day,
  Labor Day, Thanksgiving Day and Christmas Day.

----------------------------------------------------------------
 LABO0057-001 05/01/2023

                                  Rates          Fringes

LABORER  
     GROUP   1...................$ 37.55            26.79
     GROUP   2...................$ 37.75            26.79
     GROUP   3...................$ 37.75            26.79
     GROUP   4...................$ 32.35            26.79
     GROUP   5...................$ 38.40            26.79
     GROUP   6...................$ 38.45            26.79
     GROUP   7...................$ 38.30            26.79
     GROUP   8...................$ 38.05            26.79
     GROUP   9...................$ 37.90            26.79
     GROUP  10...................$ 38.05            26.79
     GROUP  11...................$ 37.95            26.79
     GROUP  12...................$ 41.68            26.79
     GROUP  13...................$ 38.25            26.79

LABORERS CLASSIFICATIONS  

  GROUP 1:  Yardwork Laborers; Scale Mixermen; Burnermen,
  Feeders; Dustmen

  GROUP 2:  General Laborer; Asphalt Shovelers; Sheeting,
  Shoring & Lagging Laborers; Stone, Granite & Artificial
  Stone Setting Laborer; Hod Carriers; Scaffold Builders;
  Relief Joints & Approach Slabs; Assembling & Placing
  Gabions; Pneumatic Tool Laborers; Concrete Forms &
  Stripping Laborers; Concrete & Lumber Material Laborers;
  Steel & Steel Mesh (Carrying & Handling); Form Pinners;
  Mortar Mixers; Pouring & Placing Concrete; Grade Men

  GROUP 3:  Vibrator Laborer; Finish Surface Asphalt Rackers;
  Jackhammer Operators; Paving Breaker Operator; Pipelayer &
  Caulker (all joints up to within 5 feet of the Building
  Foundation Line); Conduit & Duct Layers

GROUP 4:  Flagperson 

GROUP 5:  Miners 

GROUP 6:  Burners  
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  GROUP 7:  Miner Bore Driver; Blasters; Drillers; Pneumatic
  Shield Operator

GROUP 8:  Form Setters 

  GROUP 9:  Trackmen; Brackmen; Groutmen; Bottom Shaft Men; All
  Other Laborers in Free Air Tunnels; Underpinning (When an
  underpinning excavation is dug eight feet or more below the
  natural grade or where an excavation for a pier hole of
  five feet square or less and eight feet or more deep is
  dug, the rate shall apply only after a depth of eight feet
  is reached, to the men working in the bottom)

  GROUP 10: Circular Caissons (Where an excavation for circular
  caissons are dug eight feet or more below the natural grade
  level adjacent to the starting point of the caisson hole,
  at ground level, for the men working in the bottom);
  Welders, Burners & Air Tuggers

GROUP 11: Powderman; Multiple Wagon Drill Operator  

GROUP 12: Toxic/Hazardous Waste Handler

GROUP 13: Wagon Drill/Hydraulic Track Drill Operator

----------------------------------------------------------------
 LABO0413-005 05/01/2023

                                  Rates          Fringes

Landscaping  
     Farm Tractor Driver, 
     Hydroseeder Nozzleman, 
     Mulcher Nozzleman...........$ 29.45          23.55+A

FOOTNOTE:

  A. PAID HOLIDAYS:  Independence Day, Labor Day, and
  Thanksgiving Day

----------------------------------------------------------------
 PAIN0021-003 02/01/2023

                                  Rates          Fringes

Painters:  
     Bridge......................$ 59.78            30.51
     All Other Work..............$ 48.82            30.47
----------------------------------------------------------------
 PLAS0592-008 05/01/2023
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                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER...$ 43.20            32.91
----------------------------------------------------------------
 PLAS0592-012 05/01/2024

PHILADELPHIA COUNTY

                                  Rates          Fringes

PLASTERER........................$ 43.78            32.89
----------------------------------------------------------------
 PLAS0592-013 05/01/2023

BUCKS, CHESTER, DELAWARE and MONTOGMERY COUNTIES

                                  Rates          Fringes

PLASTERER........................$ 39.32            32.44
----------------------------------------------------------------
 PLUM0420-001 05/01/2024

                                  Rates          Fringes

Steamfitter  
     Bucks, Chester, Delaware, 
     Montgomery and 
     Philadelphia Counties.......$ 70.32            42.78
----------------------------------------------------------------
 PLUM0690-008 05/01/2023

                                  Rates          Fringes

PLUMBER..........................$ 64.73            37.21
----------------------------------------------------------------
* TEAM0107-002 05/01/2024

                                  Rates          Fringes

Truck drivers:  
     GROUP 1.....................$ 36.645     22.5495+a+b
     GROUP 2.....................$ 36.745     22.5495+a+b
     GROUP 3.....................$ 36.995     22.5495+a+b

TRUCK DRIVERS CLASSIFICATIONS  

GROUP 1 - Stake body truck (single axle, dumpster)  

  GROUP 2 - Dump trucks, tandem and batch trucks,
  semi-trailers, agitator mixer trucks, and dumpcrete type
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  vehicles, asphalt distributors, farm tractor when used for
  transportation, stake body truck (tandem)

  GROUP 3 - Euclid type, off-highway equipment or belly dump
  trucks and double hitched equipment, staddle (ross) carrier
  ** Low bed trailers shall be paid $0.50 higher than the
  hourly rate for GROUP 2

FOOTNOTE:   

  a. PAID HOLIDAYS:  Memorial Day, Independence Day, Labor Day,
  Thanksgiving Day and five personal holidays provided
  employee works at least one day in the three work days
  before and at least one day in the three work days after
  the said holiday.  Emloyee earns a personal holiday every
  two months, provided employee has worked twenty-six day in
  each consecutive two month period, up to a maximum of five
  per calendar year.  After 130 work days the employee is
  entitled to all five personal holidays.

  b. PAID VACATION:  Employee will earn one vacation day for
  every two months, provided employee has worked twenty-six
  day in each consecutive two month period, up to a maximum
  of five vacation days per calendar year.  After 130
  workdays the employee is entitled to all five days of
  vacation.  Employees with 5 years of seniority, earn an
  additional week of vacation, accrued in the same way.

  c. Low bed trailers shall be paid $0.50 higher than the
  hourly rate for GROUP 2

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
resulting from, or to assist a family member (or person who is
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like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

----------------------------------------------------------------

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
classification.  As this weighted average rate includes all
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rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

State Adopted Rate Identifiers

Classifications listed under the ""SA"" identifier indicate that
the prevailing wage rate set by a state (or local) government
was adopted under 29 C.F.R  §1.3(g)-(h).  Example: SAME2023-007
01/03/2024. SA reflects that the rates are state adopted. ME
refers to the State of Maine. 2023 is the year during which the
state completed the survey on which the listed classifications
and rates are based. The next number, 007 in the example, is an
internal number used in producing the wage determination.
01/03/2024 reflects the date on which the classifications and
rates under the ?SA? identifier took effect under state law in
the state from which the rates were adopted.

----------------------------------------------------------------

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:
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*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISION"
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C. PA20240006: Eastern Pennsylvania
"General Decision Number: PA20240006 06/21/2024

Superseded General Decision Number: PA20230006

State: Pennsylvania

Construction Types: Heavy and Highway

Counties: Adams, Berks, Bradford, Carbon, Columbia, 
Cumberland, Dauphin, Juniata, Lackawanna, Lancaster, Lebanon, 
Lehigh, Luzerne, Lycoming, Monroe, Montour, Northampton, 
Northumberland, Perry, Pike, Schuylkill, Snyder, Sullivan, 
Susquehanna, Tioga, Union, Wayne, Wyoming and York Counties in 
Pennsylvania.

HEAVY AND HIGHWAY CONSTRUCTION PROJECTS (Excluding Sewer
Grouting Projects and Excluding Sewage and Water Treatment
Plant Projects)

Note: Contracts subject to the Davis-Bacon Act are generally
required to pay at least the applicable minimum wage rate
required under Executive Order 14026 or Executive Order 13658.
Please note that these Executive Orders apply to covered
contracts entered into by the federal government that are
subject to the Davis-Bacon Act itself, but do not apply to
contracts subject only to the Davis-Bacon Related Acts,
including those set forth at 29 CFR 5.1(a)(1).

______________________________________________________________
|If the contract is entered    |. Executive Order 14026      |
|into on or after January 30,  |  generally applies to the   |
|2022, or the contract is      |  contract.                  |
|renewed or extended (e.g., an |. The contractor must pay    |
|option is exercised) on or    |  all covered workers at     |
|after January 30, 2022:       |  least $17.20 per hour (or  |
|                              |  the applicable wage rate   |
|                              |  listed on this wage        |
|                              |  determination, if it is    |
|                              |  higher) for all hours      |
|                              |  spent performing on the    |
|                              |  contract in 2024.          |
|______________________________|_____________________________|
|If the contract was awarded on|. Executive Order 13658      |
|or between January 1, 2015 and|  generally applies to the   |
|January 29, 2022, and the     |  contract.                  |
|contract is not renewed or    |. The contractor must pay all|
|extended on or after January  |  covered workers at least   |
|30, 2022:                     |  $12.90 per hour (or the    |
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|                              |  applicable wage rate listed|
|                              |  on this wage determination,|
|                              |  if it is higher) for all   |
|                              |  hours spent performing on  |
|                              |  that contract in 2024.     |
|______________________________|_____________________________|

The applicable Executive Order minimum wage rate will be
adjusted annually. If this contract is covered by one of the
Executive Orders and a classification considered necessary for
performance of work on the contract does not appear on this
wage determination, the contractor must still submit a
conformance request.

Additional information on contractor requirements and worker
protections under the Executive Orders is available at
http://www.dol.gov/whd/govcontracts.

Modification Number     Publication Date
          0              01/05/2024
          1              01/12/2024
          2              02/16/2024
          3              05/03/2024
          4              06/21/2024

 BOIL0013-003 01/01/2024

                                  Rates          Fringes

BOILERMAKER......................$ 52.10            35.38
----------------------------------------------------------------
 CARP0167-006 05/01/2022

BERKS, CARBON and LANCASTER

                                  Rates          Fringes

CARPENTER........................$ 36.02            29.96
----------------------------------------------------------------
 CARP0167-007 05/01/2023

LEHIGH and NORTHAMPTON COUNTIES

                                  Rates          Fringes

CARPENTER........................$ 38.11            27.27
----------------------------------------------------------------
 CARP0219-007 05/01/2023

CARBON (Townships: East Penn, Lower Towamensing, Mahoning,
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Franklin, Towamensing, Penn Forest.  Everything south of Route
903 and east to the Kidder Township Line.  Boroughs: Hauto,
Nesquehoning, Lansford, Summit Hill, Jim Thorpe, Weissport,
Bownmanstown, Palmerton, Lehighton, and Parryville) , LEHIGH
AND NORTHAMPTON COUNTIES

                                  Rates          Fringes

MILLWRIGHT.......................$ 48.41            33.95
----------------------------------------------------------------
 CARP0274-005 05/01/2024

Adams, Bradford, Columbia, Cumberland, Dauphin, Juniata,
Lackawanna, Lebanon, Luzerne, Lycoming, Monroe, Montour,
Northumberland, Perry, Pike, Schuylkill, Snyder, Sullivan,
Susquehanna, Tioga, Union, Wayne, Wyoming and York

                                  Rates          Fringes

CARPENTER........................$ 36.12            19.79
PILEDRIVERMAN....................$ 36.12            19.79
----------------------------------------------------------------
 CARP0443-002 05/01/2021

ADAMS, BRADFORD, CARBON (Banks, Lausanne, Lehigh, Packer,
Kidder Twps., and part of Penn Forest Township north of Route
903) COLUMBIA, CUMBERLAND, DAUPHIN, JUNIATA,  LEBANON, LUZERNE
(lower part of) MONROE, MONTOUR, NORTHUMBERLAND,  PERRY, PIKE,
SCHUYLKILL, SNYDER, SULLIVAN, SUSQUEHANNA, TIOGA, UNION, WAYNE,
WYOMING, YORK (New Cumberland Army Depot and Harrisburg State
Airport)  COUNTIES

                                  Rates          Fringes

MILLWRIGHT.......................$ 36.08       53.41%+.86
----------------------------------------------------------------
 CARP0443-010 05/01/2021

BERKS and LANCASTER COUNTIES

                                  Rates          Fringes

MILLWRIGHT.......................$ 40.00            21.72
----------------------------------------------------------------
 CARP0474-005 05/01/2023

BERKS, CARBON, LANCASTER, LEHIGH and NORTHAMPTON COUNTIES
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                                  Rates          Fringes

PILEDRIVERMAN....................$ 46.73            41.69
----------------------------------------------------------------
* ELEC0126-001 06/03/2024

ADAMS, BERKS, CUMBERLAND, DAUPHIN, JUNIATA, LANCASTER, LEBANON,
LEHIGH, NORTHAMPTON, PERRY AND YORK COUNTIES

                                  Rates          Fringes

Line Construction:  
     Cable Splicer...............$ 53.20     34.25%+11.50
     Groundman...................$ 31.92     34.25%+11.50
     Lineman.....................$ 53.20     34.25%+11.50
     Truck Driver................$ 34.58     34.25%+11.50
     Winch Truck Operator........$ 37.24     34.25%+11.50
----------------------------------------------------------------
 ELEC1319-001 01/01/2024

BRADFORD, CARBON, COLUMBIA, LACKAWANNA, LUZERNE, LYCOMING,
MONROE, MONTOUR, NORTHUMBERLAND, PIKE, SCHUYLKILL, SNYDER,
SULLIVAN, SUSQUEHANNA, TIOGA, UNION, WAYNE, AND WYOMING COUNTIES

                                  Rates          Fringes

Line Construction:  
     Equipment Operator..........$ 64.46            22.92
     Groundmen...................$ 39.97            14.15
     Linemen.....................$ 64.46            28.42
     Truck Driver................$ 41.90            14.29
----------------------------------------------------------------
* ENGI0542-004 05/01/2023

                                  Rates          Fringes

Power equipment operators:   
(HIGHWAY CONSTRUCTION AND    
WATER LINES CONSTRUCTION    
(OFF PLANT SITE))  
     GROUP 1.....................$ 40.25            28.55
     GROUP 1a....................$ 42.50            29.23
     GROUP 2.....................$ 39.08            28.20
     GROUP 3.....................$ 38.39            27.99
     GROUP 4.....................$ 37.94            27.86
     GROUP 5.....................$ 37.42            27.72
     GROUP 6.....................$ 40.48            28.62
     GROUP 6a....................$ 42.73            29.28
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BOOM LENGTH PAY:

  On all machines with booms, jibs, masts and leads 100 ft. and
  over, twenty five cents ($0.25) per hour additional will be
  paid for each increment of 25 ft. over 100 ft. On machines
  with booms (including jibs, masts and leads,etc.), 200 ft.
  and over, two (2) Operating Engineers shall be required.

POWER EQUIPMENT OPERATORS CLASSIFICATIONS  

  GROUP 1 - Pile drivers, all types of cranes, all types of
  backhoes, draglines, keystones, all types of shovels,
  derricks, trench shovels, trenching machines, paver
  (blacktop and concrete), gradalls, all front end loaders,
  tandem scrapers, pippin types backhoes, boat captains,
  batch plant with mixer, drill self contained (drill-master
  type), CMI  Autograde, milling machine, vemeer saw,
  conveyor loader (euclid type) scraper and tournapulls,
  bulldozers and tractors, concrete pumps, motor patrols,
  mechanic welders, log skidder, side boom, bobcat type (with
  attachments), boring machines including directional boring
  machines, chipper with boom, hydro ax, machines similar to
  the above including remote control equipment.

  GROUP 1a: Crawler backhoes and Crawler gradalls over one
  cubic yard factory rating; Hydraulic backhoes over one
  cubic yard factory rating; All types of cranes 15 ton and
  over factory rating; Single person operation truck cranes
  15 ton and over factory rating; Cherry picker type
  machinery and equipment 15 ton and over factory rating;
  Machines similar to above, including remote control
  equipment; Equipment in this Wage Group that does not
  require an oiler.

  GROUP 2 - Spreaders, asphalt plant engineers, rollers (high
  grade finishing), machine similar to above, including
  remote control equipment, and forklifts 20ft and over.

  GROUP 3 - Welding machine, well points, compressors, pump
  heaters, farm tractors, form line graders, ditch witch type
  trencher, road finishing machines, concrete breaking
  machines, rollers, miscellaneous equipment operator, seaman
  pulverizing mixer, power broom, seeding spreader, tireman -
  (for power equipment ) conveyors, loaders other than EUC
  type, conveyors, driller second class, machines similar to
  the above including remote control equipment, and forklift
  under 20 ft.

GROUP 4 - Fireman and grease truck  

GROUP 5 - Oilers and deck hands  
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  GROUP 6 - All machines with booms (including jibs, masts,
  leads, etc.) l00 ft. and over.

  GROUP 6a:  All machines with Booms (including Jibs, Masts,
  Leads, etc.) 100 feet 15 ton and over factory rating;
  Machines similar to above, including remote control
  equipment; Equipment in this Wage Group that does not
  require an oiler.

***TOXIC/HAZXARDOUS WAST REMOVAL*** 

Add 20 per cent to basic hourly rate for all classifications

----------------------------------------------------------------
* ENGI0542-022 05/01/2023

                                  Rates          Fringes

Power equipment operators:   
(HEAVY CONSTRUCTION:)  
     GROUP 1.....................$ 41.14          28.82+A
     GROUP 1a....................$ 43.39          29.48+A
     GROUP 2.....................$ 40.86          28.73+A
     GROUP 2a....................$ 43.11          29.40+A
     GROUP 3.....................$ 37.95          27.86+A
     GROUP 4.....................$ 36.80          27.54+A
     GROUP 5.....................$ 36.35          27.41+A
     GROUP 6.....................$ 35.48          27.14+A
  HEAVY CONSTRUCTION:

FOOTNOTE:   

  A:  PAID HOLIDAYS: New Year's Day, Memorial Day, Independence
  Day, Labor Day, Thanksgiving Day, and Christmas Day,
  provided the employee works the day before and the day
  after the holiday.

BOOM LENGTH PAY:
  On all machines with booms, jibs, masts and leads 100 ft.
  from ground up, fifty ($0.50) per hour additional will be
  paid for each increment of 25 ft. over 100 ft. On cranes
  with booms (including jibs, masts and leads, etc.) 200 ft.
  and over, two (2) operators shall be required, no Oilers
  will be required, with seventy five ($0.75) in increments
  of 25 ft.

***TOXIC/HAZXARDOUS WASTE REMOVAL*** 

  Add 20 per cent to basic hourly rate for all classifications
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POWER EQUIPMENT OPERATORS CLASSIFICATIONS  

  GROUP 1:  Machines doing hook work, any machine handling
  machinery, cable spinning machines, helicopters, machines
  similar to the above, including remote control equipment,
  all types of cranes, cableways, and draglines.

  GROUP 1a:  Machines doing hook work; Machines handling
  machinery; All types of cranes 15 ton and over factory
  rating; Cable ways; Draglines 15 ton and over factory
  rating; High Rail/Burro Crane 15 ton and over factory
  rating; Rail Loader (Winch Boom Type) 15 ton and over
  factory rating; Machines similar to above, including remote
  control equipment; Equipment in this Wage Group that does
  not require an oiler.

  GROUP 2:   Backhoes, keystones, shovels, derricks, trench
  shovels, trenching machines, hoist with two towers, pavers
  21E and over, overhead cranes, building hoists (double
  drum) gradalls, mucking machines in tunnels, front end
  loaders, tandem scrapers, pippin type backhoes, boat
  captains, batch plant operators concrete drills,
  self-contained rotary drills, fork lifts, 20ft, lift and
  over, scrapers, tournapulls, spreaders, bulldozers and
  tractors, rollers (high grade finishing), mechanic-welder,
  motor patrols, concrete pumps, grease truck, bob cat type
  (all attachments), boring machines including directional
  boring machines, hydro ax, side boom, vermeer saw, chipper
  with boom, machines similar to the above including remote
  control equipment

  GROUP 2a:  Crawler backhoes and crawler gradalls over one
  cubic yard factory rating; Hydraulic backhoes over one
  cubic yard factory rating; Equipment 15 ton and over
  factory rating; Machines similar to above, including remote
  control equipment; Equipment in this Wage Group that does
  not require an oiler.

  GROUP 3:  Conveyors, building hoist (single drum), high or
  low pressure boilers, drill operators, well drillers,
  asphalt plant engineers, ditch witch type trencher, second
  class driller, forklift truck under 20ft. lift, stump
  grinder, tireman (for power equipment), machines similar to
  above including remote control equipment.

  GROUP 4:  Welding machines, well points, compressors, pumps,
  heaters, farm tractors, form line graders, road finishing
  machines, concrete breaking machines, rollers, seaman
  pulverzing mixer, power boom, seeding spreader, chipper
  without boom, machines similar to the above including
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  remote control equipment.

GROUP 5:  Fireman.  

GROUP 6:  Oilers and deck hands (personnel boats).

----------------------------------------------------------------
 IRON0404-006 07/01/2023

ADAMS, BERKS, CUMBERLAND, DAUPHIN,JUANITA,  LANCASTER, LEBANON,
LEHIGH,  LYCOMING, MONTOUR, NORTHAMPTON, NORTHUMBERLAND, PERRY,
SCHUYLKILL, SNYDER, UNION and YORK COUNTIES

                                  Rates          Fringes

Ironworkers:.....................$ 36.26            31.38
----------------------------------------------------------------
 IRON0404-017 07/01/2023

BRADFORD, CARBON, COLUMBIA, LACKAWANNA, LUZERNE, MONROE, PIKE,
SULLIVAN, TIOGA, SUSQUEHANNA, WAYNE and WYOMING COUNTIES

                                  Rates          Fringes

IRONWORKER.......................$ 36.26            31.38
----------------------------------------------------------------
 LABO0158-001 05/01/2024

                                  Rates          Fringes

Laborers:  
     GROUP 1.....................$ 25.61            19.49
     GROUP 2.....................$ 32.23            19.49
     GROUP 3.....................$ 29.22            19.49
     GROUP 4.....................$ 29.57            19.49
     GROUP 5.....................$ 30.24            19.49
     GROUP 6.....................$ 29.66            19.49
     GROUP 7.....................$ 29.95            19.49
     GROUP 8.....................$ 30.43            19.49

LABORERS CLASSIFICATIONS

GROUP 1: Flag person

  GROUP 2:  Hazardous/Toxic/Asbestos Waste Handler, Lead Paint
  Handler

  GROUP 3: Asphalt tamper, concrete pitman, puddlers, highway
  guide rail right of way and property fence slab
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  reinforcement placers, Laborers, landscaper, seeders,
  planters, magazine tenders, laser beam men for pipe laying
  and paving machines,, railroad trackman, signalman, asphalt
  rakers, lute or screed man, pneumatic and electric tool
  operators, jackmammers, paving breakers, concrete saws,
  whacker vibrator, chainsaw, highway concrete block layers,
  sheet hammer, pipe layers, Walk Behind Rollers, Walk Behind
  Trencher

  GROUP 4:  Caisson-open air below 8 feet, cofferdam open air
  below 8 feet where excavations for circular caissons and
  cofferdams 8 ft and below level of natural grade adjacent
  to starting point, form setters (road) wagon drill diamond
  point drill, gunite nozzle operators, walk behind rollers
  and concrete rubbers, blaster.

  GROUP 5: Form Setter, Reinforced Steel Placer, Bonding
  Aligning and Securing and Burning and welding in
  Conjunction wth Rebar, and Concrete Surfacer.

FREE AIR TUNNELS AND ROCK SHAFTS

  GROUP 6:  Outside labers in conjuction with tunnels and rock
  shafts

  GROUP 7:  Chuck tenders, muckers, nippers, miners, inside
  laborers

  GROUP 8:  Miners, drillers, blasters, pneumatic shield
  operators, lining, spotting and timber workmen, rebar steel
  placer, bonding and securing, welders, and concrete
  surfacers

----------------------------------------------------------------
 PAIN0021-026 05/01/2021

ADAMS, CUMBERLAND, DAUPHIN, LANCASTER, PERRY, AND YORK COUNTIES

                                  Rates          Fringes

Painters:  
     Bridge......................$ 33.72            16.30
     Brush.......................$ 25.84            16.30
     Spray, Sandblast............$ 27.97            16.30
----------------------------------------------------------------
 PAIN0057-021 06/01/2023

JUNIATA COUNTY

                                  Rates          Fringes
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Painters:  
     Bridge, Towers..............$ 38.33            23.72
     Commercial Brush & Roller...$ 30.56            23.72
     Industrial Brush & Roller...$ 36.01            23.72
     Spray.......................$ 30.56            23.72
----------------------------------------------------------------
 PAIN1021-001 05/01/2012

BERKS, CARBON, LEBANON, LEHIGH, NORTHAMPTON, AND MONROE COUNTIES

                                  Rates          Fringes

Painters:  
     Bridge; Brush, Roller.......$ 30.85            14.80
     Bridge; Spray...............$ 31.85            14.80
     Brush and Roller............$ 26.55            14.80
     Spray and Sandblast.........$ 27.55            14.80
----------------------------------------------------------------
 PAIN1021-002 05/01/2009

BRADFORD, COLUMBIA, LACKWANNA, LUZERNE, LYCOMING, MONTOUR,
NORTHUMBERLAND, PIKE, SCHUYLKILL, SNYDER, SULLIVAN,
SUSQUEHANNA, TIOGA, UNION, WAYNE, WYOMING COUNTIES

                                  Rates          Fringes

Painters:  
     Bridge; Brush, Roller.......$ 25.60            12.05
     Bridge; Spray...............$ 26.60            12.05
     Brush and roller............$ 22.75            12.05
     Spray, Sandblast............$ 23.75            12.05
----------------------------------------------------------------
 PLAS0592-004 06/01/2023

MONROE COUNTY; (EXCEPT TOBYHANNA DEPOT)

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER...$ 37.13            14.30
----------------------------------------------------------------
 PLAS0592-005 06/01/2023

COLUMBIA COUNTY

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER...$ 37.13            14.30
----------------------------------------------------------------
 PLAS0592-017 05/01/2023
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                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER  
     BERKS (Northeastern part 
     lying North of a line 
     starting from the Southern 
     boundary line of Lehigh 
     County continuing through 
     Huffs Church, 
     Fredericksville, Dryville, 
     Lyon Station, Kutztown, 
     Krumsville, and Stoney Run 
     in Berks County to the 
     Lehigh County line), 
     CARBON, LEHIGH, 
     NORTHAMPTON (Northwest 
     part including the towns 
     of Walnutport, Bath, and 
     Northampton) COUNTIES.......$ 35.18            24.25
----------------------------------------------------------------
 PLAS0592-018 05/01/2023

                                  Rates          Fringes

Cement Mason/Concrete Finisher  
     Adams, Lancaster and York 
     Counties....................$ 34.05            21.25
PLASTERER  
     Adams, Berks (Portions 
     of), Lancaster, and 
     Lebanon Counties............$ 31.33            20.75
----------------------------------------------------------------
 PLAS9592-002 06/01/2023

MONROE COUNTY (TOBYHANNA ARMY DEPOT)

                                  Rates          Fringes

CEMENT MASON/CONCRETE FINISHER...$ 37.13            14.30
----------------------------------------------------------------
 TEAM0229-003 05/01/2021

                                  Rates          Fringes

TRUCK DRIVER (ADAMS, BERKS,   
CARBON, COLUMBIA, CUMBERLAND,   
DAUPHIN, JUNIATA, LACKAWANA,   
LANCASTER, LEBANON, LEHIGH,   
LUZERNE, LYCOMING, MONROE,   
MONTOUR, NORTHAMPTON,   
NORTHUMBERLAND, PERRY, PIKE,   
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SCHUYKILL, SNYDER, SULLIVAN,   
SUSQUEHANNA, UNION, WAYNE,   
WYOMING, AND YORK COUNTIES)  
     GROUP 1.....................$ 37.72             0.00
     GROUP 2.....................$ 37.79             0.00
     GROUP 3.....................$ 38.28             0.00
Truck drivers: (BRADFORD AND   
TIOGA COUNTIES)  
     GROUP 1.....................$ 22.66            13.46
     GROUP 2.....................$ 22.73            13.46
     GROUP 3.....................$ 23.22            13.46

TRUCK DRIVERS CLASSIFICATIONS  

  GROUP 1:  Flat Bed Truck (Single-Axle), Dump Trucks (Under 10
  Yds Single Axle), Stake Body Trck (Single Axle), Dumpster
  (Single Axle)

  GROUP 2:  Dump Truck (Over 10 Yds), Asphalt Distributors,
  Transit Mix (Under 5 Yds), Transit Mix (Over 5 Yds.), Flat
  or Stake Body (Tandem), Fuel Truck A-Frame/Winch Trucks,
  Dry Batch Truck, Truck Mounted Sweeper and Vac Trucks,
  Buses, Dumpster (Tandem)

  GROUP 3:  Euclid-Type, Off Highway Equipment-Back or Double
  Bottom Dump Trucks (Over 20 Tons), Straddle Trucks, Pusher,
  Articulate Dumped Trucks, Low Boy Trailers, Semi Trailers

  Water Tank, Sprinkler Trucks, Winch Trucks and Fuel Trucks
  shall be governed by the appropriate classification as
  listed above.

----------------------------------------------------------------

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

================================================================

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave
for Federal Contractors applies to all contracts subject to the
Davis-Bacon Act for which the contract is awarded (and any
solicitation was issued) on or after January 1, 2017.  If this
contract is covered by the EO, the contractor must provide
employees with 1 hour of paid sick leave for every 30 hours
they work, up to 56 hours of paid sick leave each year.
Employees must be permitted to use paid sick leave for their
own illness, injury or other health-related needs, including
preventive care; to assist a family member (or person who is
like family to the employee) who is ill, injured, or has other
health-related needs, including preventive care; or for reasons
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resulting from, or to assist a family member (or person who is
like family to the employee) who is a victim of, domestic
violence, sexual assault, or stalking.  Additional information
on contractor requirements and worker protections under the EO
is available at
https://www.dol.gov/agencies/whd/government-contracts.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (iii)).

----------------------------------------------------------------

The body of each wage determination lists the classification
and wage rates that have been found to be prevailing for the
cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical
order of ""identifiers"" that indicate whether the particular
rate is a union rate (current union negotiated rate for local),
a survey rate (weighted average rate) or a union average rate
(weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed
in dotted lines beginning with characters other than ""SU"" or
""UAVG"" denotes that the union classification and rate were
prevailing for that classification in the survey. Example:
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of
the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198
indicates the local union number or district council number
where applicable, i.e., Plumbers Local 0198. The next number,
005 in the example, is an internal number used in processing
the wage determination. 07/01/2014 is the effective date of the
most current negotiated rate, which in this example is July 1,
2014.

Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing
this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that
no one rate prevailed for this classification in the survey and
the published rate is derived by computing a weighted average
rate based on all the rates reported in the survey for that
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classification.  As this weighted average rate includes all
rates reported in the survey, it may include both union and
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates
the rates are survey rates based on a weighted average
calculation of rates and are not majority rates. LA indicates
the State of Louisiana. 2012 is the year of survey on which
these classifications and rates are based. The next number, 007
in the example, is an internal number used in producing the
wage determination. 5/13/2014 indicates the survey completion
date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a
new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate
that no single majority rate prevailed for those
classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010
08/29/2014. UAVG indicates that the rate is a weighted union
average rate. OH indicates the state. The next number, 0010 in
the example, is an internal number used in producing the wage
determination. 08/29/2014 indicates the survey completion date
for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of
each year, to reflect a weighted average of the current
negotiated/CBA rate of the union locals from which the rate is
based.

State Adopted Rate Identifiers

Classifications listed under the ""SA"" identifier indicate that
the prevailing wage rate set by a state (or local) government
was adopted under 29 C.F.R  §1.3(g)-(h).  Example: SAME2023-007
01/03/2024. SA reflects that the rates are state adopted. ME
refers to the State of Maine. 2023 is the year during which the
state completed the survey on which the listed classifications
and rates are based. The next number, 007 in the example, is an
internal number used in producing the wage determination.
01/03/2024 reflects the date on which the classifications and
rates under the ?SA? identifier took effect under state law in
the state from which the rates were adopted.

----------------------------------------------------------------

                   WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can
be:
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*  an existing published wage determination
*  a survey underlying a wage determination
*  a Wage and Hour Division letter setting forth a position on
   a wage determination matter
*  a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
National Office because National Office has responsibility for
the Davis-Bacon survey program. If the response from this
initial contact is not satisfactory, then the process described
in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations.  Write to:

            Branch of Construction Wage Determinations
            Wage and Hour Division
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

            Wage and Hour Administrator
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board).  Write to:

            Administrative Review Board
            U.S. Department of Labor
            200 Constitution Avenue, N.W.
            Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

================================================================

          END OF GENERAL DECISION"
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Appendix XII – Electric Vehicle Charging Reliability and Accessibility 
Accelerator Program Agreement - Draft

COUNTY         AGREEMENT NO. 

MUNICIPALITY        FID NO. _______                                           _____

DISTRICT ORG CODE ______                     SAP VENDOR NO. ___________________                ________

ELECTRIC VEHICLE CHARGING RELIABILITY AND ACCESSIBILITY 
ACCELERATOR PROGRAM AGREEMENT

This Electric Vehicle Charging Reliability and Accessibility Accelerator (EVC-RAA) 

Program Agreement is between the Commonwealth of Pennsylvania, acting through the 

Department of Transportation,

a n d

, ("Contractor").

The Bipartisan Infrastructure Law (BIL), enacted as the Infrastructure Investment 

and Jobs Act (Pub. L. 117-58), on November 15, 2021, established the federal National 

Electric Vehicle Infrastructure (NEVI) Formula Program to provide funding to states to 

strategically deploy EV charging infrastructure and to establish an interconnected network to 

facilitate data collection, access, and reliability. The BIL directs FHWA to set aside 10% of the 

NEVI funds for the Secretary of Transportation “to make grants to States and localities that 

require additional assistance to strategically deploy electric vehicle charging infrastructure”. 

FHWA used a portion of the 10% set-aside funds for the Electric Vehicle Charger Reliability 

and Accessibility Accelerator 
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(EVC-RAA) program to focus on the improvement of  EV chargers to enhance the reliability of 

existing EV charging infrastructure.

As part of the Pennsylvania State Plan for Electric Vehicle Infrastructure Deployment, 

the Commonwealth established a program through which Contractors may seek funding 

for eligible EV charging infrastructure projects using EVC-RAA funding. For the EVC-RAA 

program, only specific sites, known as AFDC Station IDs, were eligible for funding.

The Contractor submitted a proposal for a Project for EVC-RAA funding and the 

Commonwealth selected the Contractor’s Project for EVC-RAA funding.

The parties, intending to be legally bound, agree as follows.

1. DEFINITIONS

The following terms are defined as follows:

“Agreement” means the signed version of this EVC-RAA National Electric Vehicle 

Infrastructure Program Agreement.

“AFDC Station ID” means a unique identifier given to a charging station site by the 

Alternative Fuels Data Center. 

“Combined Charging System (CCS)” means a standard connector interface that 

allows direct current EVSE to connect to, communicate with, and charge EVs.

“CHAdeMO” means a fast-charging system for EVs developed by the CHAdeMO 

Association.

“Charging Port” means the system within an EVSE that provides power to charge 

one EV through one connector at a time, whether or not the EVSE has multiple 

connectors.
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“Commonwealth” means the Commonwealth of Pennsylvania.

“Conditional Award” means an award given to a subset of Prospective 

Contractors based on the merits of their Proposal and proposed Project 

compared to other Prospective Contractors. Conditional Awards are 

contingent upon several steps in order to become fully executed 

Agreements.

“Conditional Awardee” means Prospective Contractors selected for a 

Conditional Award who become Conditional Awardees.

“Contract Information” means recorded information regardless of form or 

characteristic first produced in the performance of this Agreement, that is 

specified to be compiled under this Agreement, specified to be delivered under 

this Agreement, or that is delivered in connection with this Agreement, and 

includes any deliverable delivered by PennDOT.

"Contractor” means [Contractor’s name here]

“Effective Date” means the date that this Agreement is fully executed by the 

Contractor and PennDOT and all approvals required by Commonwealth 

contracting procedures have been obtained, as indicated by the date of the last 

Commonwealth signature.

“Electric Vehicle (EV)” means a motor vehicle that is either partially or fully 

powered on electric power received from an external power source. For the 

purposes of this regulation, this definition does not include golf carts, electric 

bicycles, or other micromobility devices.

“EV Charging Station” means the area in the immediate vicinity of a group of 

EVSE and includes the EVSE, supporting equipment, parking areas adjacent to 

the EVSE, and lanes for vehicle ingress and egress.

“EVC-RAA Funding Opportunity” means PennDOT Electric Vehicle 
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Charger Reliability and Accessibility Accelerator Funding Opportunity, which 

includes all documents, whether attached or incorporated by reference, used 

by PennDOT in its solicitation for proposals.

“EV Supply Equipment (EVSE)” means devices with one or more Charging 

Ports and connectors for charging EVs.

“Federal Rule” means 23 CFR Part 680, which sets minimum standards and 

requirements for projects funded using NEVI-related funds and projects for 

the construction of publicly accessible Charging Stations, including that 

Charging Station projects funded with federal funds are treated as projects on 

a Federal-aid highway.

“FHWA” means the U.S. Department of Transportation, Federal Highway 

Administration.

“NEPA” means National Environmental Policy Act.

“NEVI” means National Electric Vehicle Infrastructure.

“Notice of Acceptance” means a written notification sent by PennDOT to the 

Contractor advising of PennDOT’s acceptance of the installed EVSE for a 

Project. The operations and maintenance period for a Project will start on the 

date identified in the Notice of Acceptance.

“Notice to Proceed” means written authorization to the Contractor to proceed 

with the work in this Agreement for a specified Project.

“PennDOT” means the Commonwealth of Pennsylvania, Department of 

Transportation.

“Period of Performance” means the length of time during which a Contractor is 

obligated to provide operations and maintenance services for the Charging 

Station.

“Project” means the activities to improve a Charging Station at an eligible AFDC 

Station ID location and to comply with all state and federal 
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requirements, including the greater than 97% Uptime requirement.

“Proposal” means the Contractor’s response to the EVC-RAA Funding 

Opportunity through the eGrants Public Portal Interface including all 

submission materials and attachments. 

“Proprietary Information” means recorded information regardless of form or 

characteristic, produced or developed outside the scope of this Agreement and 

without PennDOT financial support, provided that such information is not 

generally known or available from other sources without obligation 

concerning their confidentiality; has not been made available by the owner to 

others without obligation concerning its confidentiality; and is not already 

available to PennDOT without obligation concerning its confidentiality. Under 

no circumstances shall any information included in any deliverable 

delivered by the Contractor be considered Proprietary Information.

“SAE J1772” means a standard connector interface that allows alternating 

current EVSE to connect to, communicate with, and charge EVs at Level 1 or 

Level 2 power levels. 

“Site Host” means the owner of the physical location where the Charging 

Station is installed for a Project, which may or may not be the Contractor.

“Uptime” means the time during which the EVSE is functioning or able to 

function.

2. EVC-RAA FUNDING AWARD

a. EVC-RAA Funding Amount. Subject to the terms and conditions of this 

agreement, PennDOT awards $  in EVC-RAA funding to 

the Contractor for the completion of the awarded Project approved by 
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PennDOT. The Contractor may not make any substantial changes to the scope 

of the Contracted Activities or substitute the Project without obtaining the prior 

written approval of PennDOT.

b. Expenditure of EVC-RAA Funds. The Contractor shall expend the EVC-RAA 

funds solely on the awarded Project and strictly in accordance with the spending 

plan and budget approved by PennDOT.

3. FINAL SITE DESIGN

a. Notice to Proceed. PennDOT shall issue a Notice to Proceed for the Project 

upon completion of the following conditions:

i. Complete Site Design. PennDOT’s approval of the Contractor’s final 

site design complying with mitigation commitments identified in the 

NEPA process.

ii. Complete Site Host Agreement. PennDOT’s approval of a fully 

executed copy of the Contractor’s Site Host Agreement, if applicable.

b. Change Orders. The Contractor shall submit any changes to a final site design 

to PennDOT for approval before the applicable work is begun. If any changes to 

a final site design require a reevaluation of the NEPA document, the Contractor 

is solely responsible for the associated expense. Project activities that do not 

conform with the approved final design may not be eligible for reimbursement.

c. Project Stages. The Project will progress through the following stages:

i. Installation Period. The installation period will commence on the date 

indicated in the Notice to Proceed and will continue until PennDOT 

completes its inspection and issues a Notice of Acceptance to the 

Contractor. During this period, the Contractor shall install the EVSE and 

submit all required deliverables to PennDOT in accordance with 
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the terms of this agreement. All Project installation work completed 

during this period, including all work performed after the Effective 

Date, will be subject to final inspection by PennDOT or its 

representative.

ii. Period of Performance. The period of performance will commence on 

the date of the Notice of Acceptance and will continue for 60 months. 

During this period, the Contractor shall operate the Charging Station 

and complete and submit the required quarterly and annual reports 

to PennDOT.

iii. Project Close-Out. The Project close-out will commence upon 

PennDOT’s acceptance of the Contractor’s final quarterly and annual 

report. During this stage, PennDOT shall disburse the remaining 

retainage in accordance with Section 4.b.ii.A and the Project will be 

closed out in accordance with Section 4 of this agreement.
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4. COMPLETION OF WORK AND PROJECT CLOSEOUT

a. Completion of Installation Work. The Contractor shall complete the Project 

installation work no later than March 30, 2026. If the Contractor requires 

additional time to complete the Project installation work, the Contractor shall 

submit a written request to PennDOT, which PennDOT shall approve or deny 

in writing.

b. Project Installation Work Closeout. Project installation work must be closed 

out in accordance with the following requirements and procedures:

i. Installation Period.

A. Final Inspection. The Contractor shall schedule a final 

inspection when Project installation work is substantially 

complete. Substantial completion is the date when at least 90 

percent (90%) of the installation work has been completed and 

the Charging Station can be used, occupied, or operated for 

its intended use. The Contractor (Company Official and 

Superintendent) and PennDOT (Inspector-in-Charge and 

Strategic Development and Implementation Office Official or 

designee) shall attend the final inspection.

B. Inspection Form. The Contractor shall complete PennDOT Form 

CS-4137, Final Inspection Form, to document the final inspection 

and to track the progress made toward Project acceptance 

following the final inspection.

C. Punchlist. During the final inspection, PennDOT’s Inspector- in-

Charge, along with the Contractor, shall establish the list of 

physical work items requiring completion or correction, and a 

list of all certificates or documents requiring submission, 

completion, or correction. PennDOT Form CS-4136, Punchlist F

https://www.dot.state.pa.us/public/PubsForms/Forms/CS-4137.pdf
https://www.dot.state.pa.us/public/PubsForms/Forms/CS-4137.pdf
https://www.dot.state.pa.us/public/PubsForms/Forms/CS-4136.pdf
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orm, must be used for this purpose. PennDOT’s Inspector-in- 

Charge shall provide the Contractor with a copy of the completed 

Punchlist Form immediately following the final inspection. 

Before leaving the Project site following the final inspection, 

PennDOT’s Inspector-in-Charge shall sign off on the Final 

Inspection Form to indicate concurrence with the issues that 

were discussed, and the punch list items noted.

D. Completion. When all physical work has been satisfactorily 

completed for the Project, and all contractually required 

certificates and documents have been furnished, PennDOT’s 

Inspector-in- Charge shall submit a copy of the completed Final 

Inspection Form with the applicable dates and signatures to the 

Contractor with a copy of the Punchlist Form, as described in 

subsection C.

E. Acceptance Certification. When all physical work has been 

satisfactorily completed for the Project and the final document 

review indicates that all contractually required certificates and 

documents have been properly furnished in accordance with the 

requirements of this agreement and the final inspection, 

PennDOT shall issue a Notice of Acceptance to the Contractor 

for the Project. Prior to issuing Notice of Acceptance PennDOT 

shall confirm that the Contractor complies with price 

reasonableness per 23 CFR 636.302.

F. Finalization Procedures. The installation period for the Project 

will be closed out as of the date that each of the following 

processes is complete:

• the Acceptance Certificate is issued by PennDOT, and
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• the Final Invoice for Installation (i.e., final amount due as 

reimbursable installation costs) is submitted to 

PennDOT.

G. Closeout Time Period. The Contractor shall close out Project 

installation work within three months of the date of submission 

of the Acceptance Certification. If the Contractor fails to submit its 

Final Invoice for Installation within this period, it may forfeit all 

remaining federal financial participation in the Project. The 

Contractor shall make every effort to meet the timeframes 

established in this section. The Contractor Project Manager, 

PennDOT’s Inspector-in- Charge, and subordinate inspection 

staff may not be discharged or reassigned until all required stage 

finalization procedures have been completed. If the above Project 

finalization timeframes are not met, the Contractor may be 

required to meet with PennDOT to address the non- compliance. 

In addition, the Contractor’s receipt of federal funds for future 

Projects may be jeopardized.

ii. Project Close Out.

A. Final Settlement of Contract. Upon PennDOT’s acceptance of 

the Contractor’s final annual report for the Project, PennDOT 

shall initiate the process of disbursing the final one-fifth of the 

retainage to the Contractor for the Project. PennDOT shall ensure 

that all charges related to the Project have been processed before 

disbursal of the retainage. PennDOT shall notify the 

Commonwealth’s Office of Comptroller Operations by email that 

the project finalization package is complete. Upon receipt of this 

email, the Comptroller will initiate 
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preparation of the final voucher.

B. Project Finalization Procedures. The Project will be considered 

closed out as of the date that each of the following processes is 

complete:

• The final quarterly and annual reports are accepted by 

PennDOT, and

• a Final Settlement Certificate is submitted to and 

accepted by the Contractor.

C. Effect of Project Closeout. The Period of Performance for the 

Project will end when the Final Settlement Certificate is accepted 

by the Contractor. After acceptance, PennDOT will no longer 

monitor the Project and the Contractor shall have no further 

reporting responsibilities to PennDOT for the Project.

D. Survival. The Contractor’s records retention and compliance 

with audits obligations are ongoing and will survive final 

settlement, along with any other section that might survive 

based on express language or by implication.

5. ORDER OF PRECEDENCE

If there is ambiguity or inconsistency between any components of this agreement, 

the order of precedence, from highest to lowest, is as follows:

i. All applicable Federal Laws and Regulations including, but not limited to, 49 

CFR Part 24, 23 CFR, and 2 CFR 200.

ii. This Agreement

iii. Exhibits B-G to this Agreement

iv. Exhibit A to this Agreement, including all appendices, attachments, plans, 

drawings, and any other items attached to or made part of it.
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6. PROJECT COST ESTIMATE

a. Maximum Amount of Reimbursement. The maximum amount of 

reimbursement to the Contractor is $ , or 80% of the actual eligible 

Project costs, whichever is less. The Contractor is responsible for all Project 

costs exceeding the EVC-RAA funding amount for the Project.

b. Source of Matching Funds. The Contractor shall match the EVC-RAA funding 

awarded for the Project with funding from eligible non-federal sources.

c. Eligible Costs.

i. Costs Must be Directly Related. PennDOT will only pay for costs that 

are directly related to charging of EVs, which means items must be a 

necessary component in the Charging Station, be a necessary 

component to connect the Charging Station to the electricity source (or 

to supply power from the electricity source), provide eligible signage to 

direct EVs to the Charging Station, or provide information to EV users 

about use of the Charging Station.

ii. Invoices and Reimbursement for Costs Incurred Before Notice to 

Proceed. The Contractor may incur costs, excluding construction costs, 

on and after the Effective Date of this agreement. The Contractor 

may not submit invoices for the reimbursement of those costs until the 

Contractor has received a Notice to Proceed from PennDOT. PennDOT 

will not reimburse the Contractor for any costs it incurred before the 

Effective Date of this agreement, or for any construction costs incurred 

by the Contractor before Notice to Proceed.

iii. Eligible Costs. Eligible costs may include the following:

A. Costs for pre-construction work, including environmental 

documents and studies, preliminary engineering, and related 
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work directly related to the Charging Station.

B. Construction costs (as defined under 23 U.S.C. 101(a)(4)), 

including site restoration after installation, directly related to the 

Charging Station.

C. Costs for planning, permitting, acquiring, and installing on- site 

distributed energy resource equipment (e.g., solar arrays and 

stationary batteries).

D. Costs to acquire and install on-site electric service equipment 

(e.g., power meter, transformer, and switch gear), including 

shipping fees and applicable taxes.

E. Costs of minor grid updates consisting of work necessary to 

connect a Charging Station to the electric grid distribution 

network. (e.g., extending power lines or upgrading existing 

power lines).

F. Costs to install signage at the Project site that is compliant with 

the Manual on Uniform Traffic Control Devices and 23 CFR part 

750.

G. Costs for electric vehicle workforce development activities 

related to the awarded Project.

H. Costs to procure, install, repair, or replace existing EVSE to meet 

EVC-RAA minimum standards and requirements.

I. Costs to procure and setup EVSE related hardware and software.

J. Costs to meet Americans with Disabilities Act requirements for 

Charging Stations.

K. Fixed operating and maintenance costs for services up to five 
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years in length including:

• EVSE lease fees if the Contractor chooses to lease charging 

equipment rather than to purchase it. Lease costs are only 

eligible if the Contractor paid them in advance through a 

contract.

• Cellular network fees, internet service fees, or similar fees.

• Hardware and software maintenance and repair costs, 

including maintenance and repair costs incurred by the 

Contractor pursuant to service agreements with third-

party contractors, manufacturers, or warrantors. Service 

agreements must be fixed price and paid up-front in 

advance of the Period of Performance. Annual renewals of 

services agreements are not eligible maintenance and 

software maintenance and repair costs.

L. Costs for EVSE data sharing, including costs related to the specific 

data sharing requirements of the EVC-RAA program.

M. Costs for construction project management directly related to the 

Charging Station.

N. Costs for additional permanently attached non-proprietary 

charging connectors, excluding the CHAdeMO connector, so long 

as each Charging Port has a SAE J1772 or CCS connector.

d. Ineligible Costs. Ineligible costs include the following:

i. Costs incurred prior to the Effective Date.

ii. Costs not directly related to charging of EVs.
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iii. Costs for the purchase or rental of real estate.

iv. Costs for construction or general maintenance of building and 

parking facilities that are not directly related to charging of EVs.

v. Administrative costs incurred by the Contractor.

vi. Project equipment costs associated solely with installing direct current 

fast charging or Level 2 charging ports beyond the four required SAE 

J1772 or CCS plugs, including:

A. Power cabinets and other support equipment that do not also 

support one or more of the four required Charging Ports. For 

example, a power cabinet that solely supports Charging Port 

numbers 5 and 6 would not be an eligible cost.

B. Site-level costs and equipment that supports the entire Project 

may be eligible costs, so long as they are otherwise considered 

eligible costs. For example, a transformer that supports more 

than four Charging Ports at the site would be an eligible cost, 

without any need for proration.

C. Costs for trenching, asphalt work, etc., for the entire Project 

would be eligible costs because they are not considered 

equipment costs.

vii. Variable operating and maintenance costs, including costs for 

electricity, insurance, and other recurrent business costs such as 

staffing.

viii. Costs of major grid upgrades (longer line extension or upgrades, 

improvements to offsite power generation, bulk power transmission, 

or substations).

ix. Fixed Operations or Maintenance costs incurred outside of an up- 
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front contract at or near time of station commissioning. Operation 

and maintenance costs for equipment beyond the four required SAE 

J1772 or CCS plugs are not eligible costs.

x. Any Project costs covered by the utility, including utility service 

upgrade costs.

xi. Costs for any CHAdeMO connectors, proprietary connectors, and any 

charging plug type adapters.

xii. Costs for studies or research projects.

7. TERM OF AGREEMENT AND AUTHORIZATIONS

a. Term of Agreement. The term of this Agreement commences on the Effective 

Date and will remain in effect until acceptance of the Final Settlement 

Certificate per the completion of work and Project closeout sections, and 

subject to the audits and recordkeeping section of this agreement. Following 

full execution, the Commonwealth shall insert the Effective Date at the top of 

Page 1.

b. Authorizations. The authorizations granted in this agreement are effective 

only after the Effective Date. The authorizations are contingent upon written 

approval of the FHWA, if necessary.

8. STANDARDS, METHODS, TECHNIQUES, DESIGNS, AND SPECIAL 

CONDITIONS

a. Permitting and Third-Party Agreements. PennDOT shall obtain 

environmental clearances for the site work related to Charging Station 

installation as required by NEPA. The Contractor shall be responsible for 

all permitting responsibilities and third-party agreements for the site. The 

Contractor shall be responsible for obtaining any amendments to the NEPA 

clearances obtained by PennDOT.
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b. Design and Construction Review. The design and construction of the 

approved Project are subject to PennDOT’s review and approval, including 

costs, materials, plans, specifications, design, and operational details. PennDOT 

reserves the right to specify or make determination as to the standards, 

methods, techniques, design, and dimensional criteria acceptable in the Project 

funded by this Agreement. The Contractor’s failure to meet special conditions, 

performance criteria, or specifications, including NEPA mitigation 

commitments, may result in the withdrawal of the EVC-RAA funding, 

disqualification from future consideration for funding, or declaration of the 

Contractor to be in default of the terms of this agreement.

c. Insurance. The Contractor shall procure and maintain insurance on all Project 

property (including EVSE) against fire, destruction, or other similar risks, in 

sufficient amounts to adequately protect the current value of PennDOT's 

investment in Project property. If Project property is wholly or partially 

destroyed by fire or other casualty covered by insurance, the Contractor shall 

cooperate by taking or causing to be taken all action necessary to enable 

recovery upon the insurance. The Contractor shall apply all proceeds of any 

insurance to rebuild any Project property partially destroyed, or to replace 

any Project property wholly destroyed, if rebuilding or replacement is 

feasible.

d. Disclosure of Project Scores. PennDOT shall not disclose the evaluation scores 

or Project rank of the Contractor, except as required by law.

9. EQUIPMENT REQUIREMENTS

a. Equipment Ownership. Upon completion of construction and installation and 

Notice of Acceptance by PennDOT of fully operational EVSE (including 
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power, data service, and price reasonableness), the Contractor shall own or 

lease the EVSE equipment for the Project.

b. Five-Year Operations and Maintenance Obligation. The Contractor shall 

ensure the operations and maintenance of the EVSE at the Project site for a 

period of at least five years from the date identified on the Notice of Acceptance 

letter. EVSE at the Charging Station must be fully operational and available for 

public charging for greater than 97% of the time on average, annually, during 

the Period of Performance as required in the Federal Rule. Compliance with 

the greater than 97 percent Uptime requirement throughout the Period of 

Performance is essential, and Contractors may satisfy this requirement one of 

three ways:

i. Option 1—Full-Coverage Service Contract. The Contractor shall 

comply with a five-year maintenance and operation plan and a five- year 

networking plan. The Contractor shall have a five-year service contract 

providing 100 percent coverage of labor, parts, and materials as well 

as emergency maintenance service. This contract shall include 

comprehensive preventive maintenance for the covered equipment 

and systems and repair and replacement coverage (sometimes called a 

“breakdown” insurance policy) for the covered equipment.

ii. Option 2—In-House Operations and Maintenance. PennDOT will 

not fund in-house operation and maintenance programs with EVC-RAA 

program funds and thus Contractors will have to use other funding 

sources. In-house operation and maintenance programs will comply with 

the Contractor’s Operations and Maintenance Plan (See Exhibit C for a 

complete list of deliverables). If the Contractor is not providing 

comprehensive preventive maintenance or system repair or 

replacement, PennDOT shall have the right to enter the property 
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to inspect. Refer to Section 20 for more information on Uptime 

requirements.

iii. Option 3—Alternative Operations and Maintenance Approach. The 

Contractor may propose an alternative operations and maintenance 

approach to ensure compliance with the Uptime requirements 

during the Period of Performance. If the Contractor procures a service 

contract that is not full service, the Contractor shall explain how it will 

fully service the EVSE. PennDOT shall review the proposed alternative 

operations and maintenance approach and may approve or deny it, at 

PennDOT’s discretion. PennDOT shall not fund in-house operations or 

maintenance expenses, even if approved as part of an alternative 

operations and maintenance approach.

c. Transfer After or During the Performance Period. If the Contractor decides 

to retain and operate the equipment following the Period of Performance for 

the Project, the Contractor shall be responsible for management of, receipt, 

and disbursement of fees charged. If the Contractor is unable to fulfill the 

five-year obligation, the Contractor shall either work with PennDOT to 

assign a new operator at the site or pay back Project funds prorated for the 

portion of the remaining five years.

d. Customer Service. Contractors shall ensure that customer service is 

provided during all hours that EVSE is available for public use for the Project 

site. Customer service shall provide support and responses to inquiries and 

comments from EVSE users who are using or attempting to use the EVSE. The 

Contractor shall submit a plan detailing how such service will be provided so 

it is accessible by all users. Upon request by PennDOT, and no more than 

quarterly, Contractors shall provide key performance indicators for 

monitoring and to ensure quality performance (e.g., number of calls, 
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length of calls, customer problem areas, a log of all customer service activities, 

etc.) related to PennDOT EVC-RAA funded Project sites.

e. Charging Station Specifications. All Project Charging Stations shall meet the 

following requirements, in addition to requirements in the Federal Rule:

i. EVSE shall conform to NIST Handbook 44 – Electric Vehicle Fueling 

Systems.

ii. In case of emergency, EVSE must have the ability to stop the flow of 

power away from the EVSE through a remote disconnect or breaker 

shunt device. EVSE must have over-current protection rated for 

application.

iii. EVSE must be equipped with design to shut off the flow of electric power 

to reduce the risk of electric shock in case of a ground or other fault such 

as a Charge Circuit Interrupting Device (CCID) or Ground Fault Circuit 

Interrupter (GFCI). See Underwriters Lab 2231 for reference.

f. Proposed Modifications to System Specifications. This Agreement includes 

EVSE Specifications that are compliant with the EVC-RAA program. The 

Contractor may only use EVSE that deviate from the minimum requirements if 

PennDOT approves such modifications in writing. If the minimum requirement 

is established by federal law or regulation, FHWA approval is also required.

g. Project Revenue and Pricing for EV Charging.

i. Project Revenue. As per Federal Rule § 680.106, the Contractor may use 

revenue generated from the operation of the Charging Station for debt 

service, a reasonable return on investment, and 
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costs for operation, maintenance, and site improvement. The Contractor 

shall include sufficient information in its Operations and Maintenance 

Plan for PennDOT to evaluate and confirm that Project revenue will be 

used in accordance with the Federal Rule. Any material decreases in costs 

or increases in revenues during the Period of Performance shall be 

reported to PennDOT for review and confirmation that the Project 

remains in compliance with the approved Operations and Maintenance 

Plan and the Federal Rule.

ii. End User Pricing for EV Charging. In consideration of the financial 

assistance provided by the Commonwealth, the Contractor covenants 

that the price charged to end users for EV charging will be reasonable. If 

PennDOT has reason to believe that the Contractor is charging an 

unreasonable rate, PennDOT shall notify the Contractor. As soon as 

possible after notification, but in no case more than seven calendar 

days, the Contractor shall contact PennDOT to meet and discuss 

PennDOT’s concerns. If PennDOT requests, the Contractor shall develop 

and implement a corrective action plan. Repeated non-compliance with 

the reasonable charging fee requirement may be considered an event of 

default. Notwithstanding anything to the contrary contained in the EVC-

RAA Funding Opportunity or the Agreement, if the Contractor is out of 

compliance with these terms, PennDOT may terminate the Agreement, 

and if the termination occurs within the Period of Performance, require 

the Contractor to repay to PennDOT the amount of funding provided, 

prorated for the portion of the remaining five years.

10. PAYMENT PROCEDURES.
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a. Reimbursement. Subject to the terms of this agreement and in conformance 

with Federal and Commonwealth law, PennDOT shall reimburse the Contractor 

for up to the percentage of the total eligible costs for the Project identified in 

Section 2 from funds allocated and made available by the FHWA. The 

Contractor shall pay its consultants and contractors and then request 

reimbursement. The Contractor may make payment requests for work in 

progress, but not more than one request per month and not fewer than one 

request per quarter, for each quarter in which the Contractor incurs eligible 

expenses. The Contractor cannot request reimbursement for money it spent 

before the Effective Date of this Agreement, nor can the Contractor request 

reimbursement for anticipated future expenses, or for the fair market value of 

goods or services without an incurred expense.

b. Retainage. PennDOT shall withhold twenty percent of each payment as 

retainage for the Project. Throughout the course of the required five-year 

operations and maintenance period, PennDOT shall disburse one-fifth of 

retainage each year, upon: (1) submission and acceptance of the Contractor’s 

annual report and quarterly reports for the previous year, and (2) PennDOT’s 

determination that there are no actions required by a corrective action plan 

that remain unmet.

c. Project Team Changes. PennDOT shall approve proposed additions, 

deletions, or changes to the Contractor’s Project team(s), in writing. If 

PennDOT does not approve the proposed change, the Contractor shall not 

change any Project team. PennDOT shall review proposed team member 

changes to ensure they neither change the scope of the Project nor materially 

affect the terms of Exhibit A to this agreement, upon which PennDOT has 

detrimentally relied in making this agreement. PennDOT will not authorize 

payment of invoices for unapproved team members.
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d. Documentation. The Contractor shall forward payment requests on the forms 

provided within the eGrants Public Portal Interface, or in another manner 

specified by PennDOT. A request shall include actual cost documentation 

consisting of approved invoices, certified payrolls, or other evidence of 

incurred costs and proof of payment, as applicable. The Contractor shall 

include proof of payment from the consultants, contractors, vendors, or 

suppliers acknowledging they were paid. Project documentation includes, 

among other things, documents necessary to ensure compliance with Federal 

law including, but not limited to, the Federal Rule and all laws described in 

Section 22.

e. Certification of Expenses. The Contractor shall certify via affidavit that the 

expenses were incurred and were in accordance with the scope of work 

approved by PennDOT. The Contractor shall submit proof of payment verifying 

the expenditure of program proceeds before the final closeout of this 

Agreement. The Contractor may submit copies of canceled checks or bank 

statements if electronic payment occurred.

f. Contractor Funds. The Contractor shall pay costs incurred in excess of those 

eligible for federal-aid participation including, but not limited to, costs 

relating to or resulting from changes to the approved plans or specifications, 

time delays, and extensions of time or termination of construction work, 

interest for late payments or for money borrowed to finance the Project 

(where the interest paid by the Contractor is not federally reimbursable), 

unforeseen right-of-way and other property damages and costs resulting from 

the acquisition or condemnation of lands for the Project or for the construction 

of the improvements, unforeseen utility relocation costs, unforeseen costs for 

environmental litigation and reports, and all other unforeseen costs and 

expenses not included in the estimates of design, utility relocation, 

construction and right-of-way 
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acquisition costs, but which are directly related to or caused by the planning, 

design, or construction of the Project. The Contractor, by executing this 

Agreement, certifies: (a) that it has on hand, or will obtain over the life of the 

Project, funds to meet its obligations under the terms of this Agreement, and 

(b) that it, and not PennDOT, shall provide funds needed to pay costs incurred 

in excess of those costs eligible for federal-aid participation and shall bear 

excess costs. The Contractor may use any combination of funds from its own 

budget and outside sources, whether public or private. These funds cannot be 

part of the match required as part of eligible costs of the Project, unless 

approved by PennDOT pursuant to a Letter of Amendment.

g. Excess Costs. PennDOT shall not reimburse any additional or extra work done 

or materials furnished unless PennDOT has first approved the additional or 

extra work or materials in writing. Work done or materials furnished without 

PennDOT's prior written approval shall be at the Contractor's own risk, cost, 

and expense. Approved changes to the estimated costs shall be by a letter 

of amendment, as provided in Section 19. The Contractor may modify the 

Project scope, with PennDOT's approval, if the costs exceed the available funds.

h. Final Invoices. The Contractor shall submit its final invoices for 

reimbursement for the Project within 90 days after the end of the Installation 

Period, unless extended by PennDOT. If the Contractor fails to submit its final 

invoices within this time, it may forfeit the remaining federal financial 

participation in the Project. PennDOT will not make any payments after 

completion of the closeout process in Section 4 of this Agreement.

11. AUDITS AND RECORDKEEPING

a. Audit Clause. As specified by the Federal Office of Management and 
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Budget, the Contractor shall satisfy the audit requirements contained in the 

Single Audit Act of 1984, as amended, 31 U.S.C. § 7501 et seq., and, for this 

purpose, to comply with the Audit Clause to be Used in Agreements with 

Subrecipients Receiving Federal Awards from the Commonwealth, attached as 

Exhibit B. As used in the Audit Clause, the term "Subrecipient" means the 

Contractor.

b. Project Records. The Contractor shall keep records as PennDOT may 

prescribe, including records that facilitate an effective audit and fully disclose 

the amount and disposition by the Contractor of the proceeds, the total cost of 

the Project for which funding is given or used, and the amount and nature of the 

portion of the Project supplied by other sources.

c. Access to Records. PennDOT shall have access to the Contractor’s books, 

documents, papers, and records that relate to this Agreement for audit and 

examination, including progress audits during the Project. The Contractor shall 

include a clause in contracts related to the Project that allows PennDOT access 

to the Contractor’s consultants and contractor's records for accounting and 

audit.

d. Project Accounting. A Contractor shall establish and maintain an adequate 

accounting record that will allow PennDOT to determine the legitimacy of costs 

incurred. The Contractor shall maintain an account for the awarded Project, 

either within the Contractor’s existing accounting system or independently, 

identified by the agreement number appearing at the top of the first page of 

this Agreement. The Contractor shall credit all funds to this account. The 

Contractor is solely responsible for any amounts spent that exceed the 

maximum or that are outside the time parameters.

e. Use of Funds. The Contractor shall maintain effective control over and 

accountability for all funds, property, and other assets. The Contractor shall 
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adequately safeguard assets and ensure that assets are used solely for 

authorized purposes.

f. Statistical Records. The Contractor shall maintain statistical records 

(including statistical data of a fiscal nature) required by PennDOT to produce 

program narrative and statistical data at times prescribed by, and on forms 

furnished by, PennDOT. Statistical records must reflect:

i. Program benefits, such as job creation, EV adoption, improved access 

to EVSE, and benefits to underserved communities,

ii. Program success in installing and operating EVSE that is convenient, 

affordable, reliable, and equitable, and

iii. Program progress, in terms of the time required to construct new 

Charging Stations and the number of Charging Stations constructed.

g. Record Retention. The Contractor shall retain documentary evidence 

regarding items of Project cost for three years after the Period of Performance 

for the Project. The Contractor shall retain records that relate to litigation or 

the settlement of claims arising out of the performance of the Project, and costs 

and expenses of the funding as to which exception has been taken by the 

auditors, until the litigation, claims, or exceptions have been disposed of. 

These documents include but are not limited to:

i. Monthly status updates,

ii. Vendor invoices, cost estimates, and negotiation documents,

iii. Applicable purchase orders,

iv. Plans,

v. Inspection reports, including a final inspection report showing 

acceptance for the Project along with a record of disposition or 

correction of unsatisfactory work,
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vi. Evidence of payments for items of Project costs, including vouchers, 

cancelled checks, and receipts for cash payments,

vii. Material cutsheets,

viii. Submitted reports, and

ix. Operation and Maintenance records.

12. DATA SHARING, PRIVACY, CYBERSECURITY, AND REPORTING 

REQUIREMENTS

a. Quarterly Reporting. Contractors shall provide all data required in the 

Federal Rule to PennDOT, or another entity prescribed by PennDOT, on a 

quarterly basis. Quarterly reports are due one month following the end of the 

quarter unless an extension is approved in writing by PennDOT. The 

Contractor agrees to provide all data in a format acceptable to FHWA and the 

Commonwealth. Data must be provided in a file format and transfer method to 

be determined by FHWA and PennDOT. PennDOT may approve the use of a 

Contractor-supplied data portal at PennDOT’s discretion and if compliant with 

data format guidelines and other Federal and Commonwealth criteria.

b. Annual Reporting. Contractors must provide an annual report for the Project 

that includes an updated Data Management and Cybersecurity Plan (pursuant 

to subsection 12e below) along with all data required in the Federal Rule to 

PennDOT, or another entity prescribed by PennDOT, on an annual basis. 

Annual reports are due two months following the end of the year unless an 

extension is approved in writing by PennDOT.

c. Data Sharing. Pennsylvania is required to provide both quarterly and annual 

data submittals as per § 680.112 of the Federal Rule. Contractors must prepare 

and provide all data required by PennDOT to complete the quarterly and 

annual reports. Data must be transferred or made available 
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as agreed upon between the contracted parties in the Agreement. The 

submitted data will be maintained in a secure manner and will not be used for 

any purposes other than those required to fulfill the requirements of the 

Agreement. The Contractor must also disclose, via the Data Management and 

Cybersecurity Plan, the location of the data and security processes and systems 

governing it while under the Contractor’s control.

d. Privacy and Cybersecurity. Contractors shall be responsible for cybersecurity 

as it relates to owning, operating, maintaining, and data sharing for the EVSE. 

After selection, Contractors shall participate in a privacy impact assessment 

with PennDOT, including PennDOT’s Data Governance and Security personnel. 

After Agreement execution, Contractors shall share the following:

i. How cybersecurity will be assessed throughout the Agreement term,

ii. Results of third-party cybersecurity testing (not 

proprietary information that would make the overall system 

vulnerable),

iii. How system updates will affect end users, and

iv. Proposed protocols for notifying PennDOT of any security breach.

e. Data Management and Cybersecurity Plan. Contractors shall develop a Data 

Management and Cybersecurity Plan that incorporates the information listed 

in subsection 12d above, and guidance on risk assessments for involved 

personnel (including contractors and service providers). Contractors shall 

submit the Data Management and Cybersecurity Plan to PennDOT for approval. 

Contractors shall comply with local, state, or federal laws as they relate to 

cybersecurity and privacy. Contractors shall provide an updated Data 

Management and Cybersecurity Plan annually along with the annual report 

for approval by PennDOT. 
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Contractors shall specifically identify the need for the changes to the Data 

Management and Cybersecurity Plan as part of the annual updates. Contractors 

can update and submit the Data Management and Cybersecurity Plan more 

frequently, as technical, policy, and legal requirements necessitate.

f. Project Deliverables. Contractors shall provide Project deliverable 

documents. Requirements for these documents are referred to throughout the 

Agreement and the list of documents and deadlines are outlined in Exhibit C.

g. Data Sharing Rights.

i. PennDOT Use. PennDOT may use, duplicate, or disclose Contract 

Information, in whole or in part, in any manner and for any purpose 

whatsoever, and to permit others to do so. PennDOT shall have no rights 

to any Proprietary Information.

ii. Contractor Use. The Contractor may use Contract Information for its 

private purposes, subject to the provisions of this Agreement.

iii. Confidentiality of Contract Information. PennDOT shall not treat 

information as confidential unless such information is clearly so marked 

by the Contractor at the time it is disclosed to PennDOT. Under no 

circumstances shall any information included in any deliverable 

delivered by the Contractor be considered confidential or Proprietary 

Information.

iv. Upholding Confidentiality. The Contractor shall treat any data 

received from PennDOT or its contractors or subcontractors in 

accordance with any restrictive legend contained thereon or 

instructions given by PennDOT, unless another use is specifically 
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authorized by prior written approval of the PennDOT Project Manager. 

The Contractor shall not disclose personal information obtained from 

EVC-RAA-funded EVSE without PennDOT’s consent.

v. Other Information. In conjunction with the Contactor's performance 

of the Agreement, PennDOT or other entities may furnish the Contractor 

with information that is collected and stored by, or on behalf of, 

PennDOT (the "Information"). Any non-public, confidential, or 

proprietary Information will be kept confidential and will not, without 

PennDOT's prior written consent, be disclosed by the Contractor, the 

Contractor’s agents, employees, contractors, or professional advisors, 

in any manner whatsoever, in whole or in part, and will not be used by 

the Contractor, the Contractor’s agents, employees, contractors or 

professional advisors other than in connection with the Agreement. The 

Contractor agrees to transmit the Information only to the Contractor’s 

agents, employees, contractors, and professional advisors who need to 

know the Information for that purpose and who are informed by the 

Contractor of the confidential nature of the Information and who will 

agree in writing to be bound by the terms and conditions of this 

Agreement.

vi. Recordkeeping and Destruction. The Contractor shall keep a record 

of the location of the Information. At the conclusion of the Project 

close-out process, the Contractor shall return to PennDOT all the 

Information or provide proof to PennDOT that the Information was 

destroyed. The Contractor also agrees to submit to an audit of its data 

security/destruction practices by PennDOT or its representative during 

the contract term and for up to three years following the expiration of 

the Agreement.

13. TESTING AND INSPECTION
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a. Testing. PennDOT shall have the right to test the EVSE and PennDOT or its 

representative may run on-site testing at PennDOT’s own expense. For all DCFC 

equipment, the Contractor shall ensure that standard factory testing and 

post-installation system testing are conducted for each charging unit to verify 

functionality of the EVSE. Factory test results shall be provided for each EVSE 

unit as verified by the Contractor’s quality assurance or test manager. Similar 

test results for the installed system shall be provided with the test manager’s 

approval. 

b. Inspection. PennDOT, FHWA, agencies of the Commonwealth, and persons 

designated or authorized by PennDOT have the absolute right to inspect the 

Project site, the proposed Project site, records, and construction materials 

regarding the Project. An inspection ordered or conducted by PennDOT may 

include reproduction and examination of records, taking samples applicable to 

evaluation or Project quality control, and assessing any factor relevant to the 

Project, Proposal, or contract terms. A Contractor's denial of access to records, 

failure to produce records, or obstruction of an inspection may result in the 

withdrawal of the funding and disqualification from future consideration for 

funding.

14. WAIVER

PennDOT may waive requirements to submit specific information or data normally 

required. Waivers may be provided after written request to PennDOT and written 

response to the Contractor by PennDOT or their designee. In the event of an 

emergency or other event deemed of critical concern to the Commonwealth, 

PennDOT or its designee may waive any, or all, of the requirements of this 

Agreement otherwise not prohibited by law.

15. LIABILITY, FORFEITURE OF FUNDS, REPAYMENT

a. Improper Use. If a Contractor fails to comply with the terms and conditions 
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of this Agreement, the Contractor shall immediately reimburse PennDOT the 

amount demanded by PennDOT, up to the total funding amount. PennDOT may, 

at the discretion of the Secretary, disqualify the Contractor from future funding 

consideration. A Contractor aggrieved by a PennDOT decision under this section 

may take an appeal under 2 Pa.C.S. §§ 501—508 and 701—704 (relating to 

Administrative Agency Law) and 1 Pa. Code Part II (relating to General Rules of 

Administrative Practice and Procedure).

b. Payment Reduction. If PennDOT determines, by audit or otherwise, which 

determination shall be conclusive, that PennDOT’s financial participation 

properly attributable to a Project is less than the funding amount, the 

Contractor shall, at PennDOT’s request, refund to PennDOT the amount by 

which the funding exceeds the justified PennDOT financial participation 

within 60 days of PennDOT’s demand. In lieu of these requirements, PennDOT 

may, by letter, adjust the amount of funds under this Agreement to reflect the 

actual justified amount.

16. OWNERSHIP OF DOCUMENTS

PennDOT shall have unrestricted authority to reproduce, distribute, and use, in 

whole or in part, any submitted report, data, or material. PennDOT shall have a 

royalty-free, nonexclusive, irrevocable right to reproduce, publish, or otherwise use 

the work, and to authorize others to do so. No report, document, or other material 

produced in whole or in part with PennDOT funds shall be subject to copyright in the 

United States or any other country without PennDOT’s consent. The Contractor shall 

not include in its data any copyrighted matter without PennDOT’s written approval, 

which approval shall not be given without the written permission of the copyright 

owner. Reports and other documents completed as part of the Project, other than 

documents prepared exclusively for internal use, shall contain an appropriate notice 

of financial assistance provided 
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by PennDOT.

17. CONFLICTS OF INTEREST

The Contractor and its agents shall adhere to 2 CFR 200.112, 23 CFR 1.33, and 23 

CFR 172 regarding conflicts of interest. When any person has reason to believe that 

any breach of standards set forth in those chapters has occurred, that person shall 

report all relevant facts to the State Ethics Commission and to the Attorney General 

for appropriate action. Consultant involvement shall be disclosed in the Proposal 

(Exhibit B).

18. OCCUPANCY RIGHTS

a. Right to Occupy. The Contractor shall ensure that it has the right to occupy 

the area of the Project for purposes of constructing, operating, and 

maintaining the Project and that the public has a right to enter and use the area 

of the Project for at least five years following the Notice of Acceptance after 

completion of construction. This right of occupancy by the Contractor and 

continued use by the public may be shown by deed of fee simple or easement, 

by right-of-way, lease, or license agreement, or by any other means found 

acceptable to PennDOT and included in the site host agreement. The Contractor 

shall comply with Federal Rule § 680.118(g) and shall inform landowners that 

it does not have the power of condemnation.

b. PennDOT’s Right to Enter. The Contractor grants PennDOT, FHWA, their 

employees, agents, representatives, and contractors, subject to this Agreement 

and PennDOT’s supervision, a right to enter any and all parts of any site 

upon which funded EVSE is located, at any time without notice, to observe, 

inspect, photograph, or otherwise document the EVSE. The Contractor shall 

ensure that the site host agreement and other agreements and instruments 

include clauses that permit PennDOT to enter to the full extent 
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required by this section.

c. Supporting Documentation. Upon request from PennDOT, the Contractor 

shall provide information necessary to document the right to occupy the area 

of the Project for construction, maintenance, and use. The Contractor shall 

also supply any additional information as deemed necessary by PennDOT for 

this purpose. This may include the creation of a plan showing all property 

acquired by the Contractor's predecessors in title, including a designation of 

the nature of the predecessors' interests (i.e., whether in fee or easement) 

and a notation of where the instruments conveying those interests are 

located. PennDOT will not issue Notice to Proceed for the Project until 

PennDOT is satisfied that the Contractor has proven appropriate interests 

in all affected property.

19. AMENDMENTS

a. Letter of Amendment. The parties shall execute a letter of amendment before 

adding additional funds to the Agreement. PennDOT cannot reimburse the 

Contractor for additional costs unless the Contractor requests an amendment 

in writing, PennDOT (and if necessary, the FHWA) deems the request 

warranted, and a letter of amendment is executed. Adequate federal funds must 

be available before the parties execute the letter of amendment. The letter of 

amendment is not effective until duly authorized representatives of the 

Contractor, PennDOT, the Office of Chief Counsel, and the Office of 

Comptroller Operations sign and date the letter of amendment.

b. Time Extension. Any requests for additional time to complete the Project must 

be approved by PennDOT and require the execution of a letter of amendment 

for a time extension by the parties. The letter of amendment is not effective 

until duly authorized representatives of the Contractor and PennDOT sign and 

date the letter of amendment for a time extension.
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c. Changes to Standard Provisions. If there are changes to any required 

contract provisions included in Sections 22 and 23 below that need to be 

addressed at the time of a letter of amendment or time extension, as described 

in subsections a and b, the parties can incorporate those revised or updated 

provisions by noting the incorporation and attachment of the provisions to the 

letter of amendment. For the purposes of this subsection, the required 

contract provisions consist of those provisions or clauses required to be 

included in Commonwealth agreements pursuant to federal or state law or 

Commonwealth Management Directives.

d. Amendment. All other changes to the terms and conditions of the Agreement 

must be in the form of a fully executed formal amendment signed by all 

the same entities that executed the original Agreement.

20. MAINTENANCE AND OPERATION OF IMPROVEMENTS

a. Contractor’s Responsibilities. The Contractor shall operate and maintain, at 

its sole cost and expense, all completed Project improvements financed under 

this Agreement for the full Period of Performance for the Project. The 

Contractor shall, by contract or with its own forces, perform the maintenance 

to ensure an acceptable level of physical integrity and operation consistent 

with original design standards. The Contractor certifies that it shall make 

available sufficient funds to provide the operations and maintenance and that 

the Contractor shall adhere to its Operations and Maintenance Plan throughout 

the Period of Performance.

b. Transfer of Ownership and Maintenance Responsibilities. The Contractor 

may transfer ownership and maintenance responsibilities for the equipment 

and other improvements constructed pursuant to the Agreement, subject to 

prior approval by PennDOT. PennDOT shall determine the appropriate 

written documentation required to approve and authorize the transfer of 
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ownership and maintenance responsibilities (including reporting and 

customer service obligations). PennDOT shall not unreasonably withhold its 

approval.

c. Uptime Requirement. During the Period of Performance for the Project, other 

than allowable downtime for maintenance, vandalism, and natural disasters, 

each Charging Port must be fully operational greater than 97 percent of the 

time on average, annually, as per § 680.116(b) of the Federal Rule. Uptime shall 

be self-monitored by the Contractor and reported to PennDOT if this 

requirement is not met.

i. Corrective Action Plans. PennDOT may notify the Contractor if it has 

reason to believe the Uptime requirement is not being met and require 

the Contractor to develop an action plan to bring the equipment back 

to working condition and improve system Uptime to the required 

level. The Contractor shall implement the action plan.

ii. Failure to Correct. Material or repeated non-compliance with the 

Uptime requirement may be considered an event of default. 

Notwithstanding anything to the contrary contained this Agreement, if 

the Contractor is in default of the Uptime requirement, PennDOT may 

terminate this Agreement pursuant to Section 26e of this Agreement.

d. Failure to Maintain. If PennDOT determines funded EVSE sites are not in a 

state of good condition, PennDOT shall notify the Contractor in writing. The 

Contractor shall begin necessary work as soon as possible, but not more than 

24 calendar days after receipt of PennDOT’s notice, for items it does not dispute 

and notify PennDOT in writing of items it does dispute. The parties shall 

promptly communicate and meet to resolve disputed items. The Contractor 

shall pay the cost to repair the damages without 
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reimbursement from PennDOT. The Contractor shall complete the undisputed 

work as promptly as reasonably possible but in no event later than 24 calendar 

days after PennDOT's written notice. The Contractor may request an additional 

cure period to address deficiencies identified by PennDOT. Approval of a cure 

period request, including extensions, is at PennDOT’s discretion.

21. REQUIRED CONTRACT PROVISIONS

a. General Provisions. The parties acknowledge, that all design, plans, 

specifications, estimates of costs, construction, utility relocation work, right-of-

way acquisition procedures, acceptance of the work, and procedures in general 

shall, at all times, conform to all applicable federal and state laws, rules, 

regulations, orders, and approvals, including specifically the procedures and 

requirements relating to labor standards, equal employment opportunity, 

nondiscrimination, anti-solicitation, information, auditing, and reporting 

provisions.

b. Buy America Requirements. Unless otherwise specified in writing by the US 

Department of Transportation, all applicable requirements under Chapter 1 of 

title 23, U.S.C., apply to the use of EVC-RAA program funds and funds made 

available under title 23, U.S.C. for Projects for the construction of publicly 

accessible EVSE, including Buy America requirements at 23 U.S.C. § 313. In 

addition, the EVC-RAA program is an infrastructure program subject to the 

Build America, Buy America Act (Pub. L. No 117-58, div. G §§ 70901–70927). 

Partial phased waivers to this requirement are available through FHWA’s 

Waiver of Buy America Requirements for Electric Vehicle Chargers (88 FR 

10619). Additional waiver information is available at 

(https://www.fhwa.dot.gov/construction/contracts/waivers.cfm).

https://www.federalregister.gov/d/2023-03500/p-463
https://www.federalregister.gov/d/2023-03500/p-463
https://www.fhwa.dot.gov/construction/contracts/waivers.cfm
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c. Alternative Fuels Tax. The Contractor shall remit alternative fuels taxes 

required by law. Reports and payments are due to the Pennsylvania 

Department of Revenue by the 20th day of each month for fuel sold or used in the 

preceding month. The Department of Revenue may permit dealer- users to 

report the tax on an annual basis, provided the amount of annual tax liabilities 

meet criteria set by the Department of Revenue. If the Alternative Fuels Tax is 

amended, repealed, or replaced, the Contractor shall comply with the 

updated legal requirements.

d. Davis-Bacon Compliance. As provided at 23 U.S.C. 109(s)(2), Projects to 

install a Charging Station are treated as if the Project is located on a Federal- 

aid highway. As a Project located on a Federal-aid highway, Section 113 of title 

23, United States Code, applies and Davis-Bacon Federal wage rate 

requirements included at subchapter IV of chapter 31 of title 40, U.S.C., 

must be paid for any Project funded with EVC-RAA program funds. 

e. Local Hiring Preference. At least 50% of the total amount of Davis-Bacon Act 

covered labor to be performed under this agreement shall be completed by 

workers whose permanent residential address is located within 50 miles of 

the Project site. Certified payroll records submitted to PennDOT shall contain 

all workers’ permanent residential addresses. PennDOT will ensure 

compliance with this section by measuring the distance between the Project 

site address and residential address of each worker by mapped route via 

commercially available means. Contractors may request a waiver from this 

section if they can demonstrate to PennDOT that they are unable to meet the 

requirements of this section.

f. Worker Protection and Investment. Contractor must certify compliance with 

applicable Commonwealth labor and workforce safety laws including, but not 

limited to the following statutes (as applicable): Construction 



PennDOT EVC-RAA: Funding Opportunity

151

Workplace Misclassification Act, Employment of Minors Child Labor Act, 

Minimum Wage Act, Prevailing Wage Act, Equal Pay Law, Employer to Pay 

Employment Medical Examination Fee Act, Seasonal Farm Labor Act, Wage 

Payment and Collection Law, Industrial Homework Law, and Construction 

Industry Employee Verification Act. A certification form will be available as 

part of the eGrants Public Portal Interface to be signed and attached by 

Contractors and all subcontractors. Contractors must also ensure that all its 

subcontractors submit Worker Protection Certification forms. Additionally, the 

installation team must include electricians licensed by any applicable required 

government entities and at least one electrician certified through the Electric 

Vehicle Infrastructure Training Program (EVITP) program or similar as 

required by the Federal Rule.

g. Standard Construction Contract Specifications. The Contractor shall use the 

hyperlink below to read standard construction contract provisions and then 

shall comply, and shall cause its consultants and contractors to comply, with 

the conditions set forth in the relevant parts of Appendix C (the Designated 

Special Provisions (DSPs)) of Publication Number 408 (2020) Change Number 

7, available at: 408_2020_7.pdf (state.pa.us) (open the link and then scroll to 

Appendix C). The use of the terms “bid” or “proposal” in any of these DSPs shall 

mean the Proposal, award, and execution of this Agreement, unless the context 

clearly indicates otherwise. The term “Contractor” shall refer to the Contractor. 

The following list includes the provisions that apply to this Agreement, and 

which shall be binding on the Contractor:

i. DSP1 OFFSET PROVISION FOR STATE CONTRACTS page C1 – 1.

ii. DSP2 CONTRACTOR RESPONSIBILITY PROVISIONS page C2 – 1.

iii. DSP3 PROVISIONS FOR STATE CONTRACTS CONCERNING 

https://www.dot.state.pa.us/public/PubsForms/Publications/Pub_408/408_2020/408_2020.pdf
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THE AMERICANS WITH DISABILITIES ACT page C3 – 1.

iv. DSP8 F.A.R. – REQUIRED CONTRACT PROVISIONS FEDERAL- AID 

CONSTRUCTION CONTRACTS – FHWA-1273 (revised

October 23, 2023) pages C8 – 1 to C8 – 14. (Attached as Exhibit H)

v. DSP9 SPECIAL SUPPLEMENT – ANTI-POLLUTION MEASURES

pages C9 – 1 to C9 – 11.

vi. DSP11 CONTRACTOR INTEGRITY PROVISIONS pages C11 – 1 to C11 

– 3.

vii. DSP12 EXECUTIVE ORDER 11246 (WITH APPENDIX A AND B).

viii. DSP13 BUY AMERICA page C13 – 1.

ix. DSP14 ENHANCED MINIMUM WAGE PROVISIONS page C14 – 1.

22. COMMONWEALTH STANDARD PROVISIONS

The Contractor agrees to comply with the Commonwealth provisions attached as 

Exhibit D.

23. ADDITIONAL STANDARD CONTRACT TERMS AND CONDITIONS

The Contractor shall comply and shall cause its consultants and contractors to 

comply with the current versions of the provisions set forth below:

a. Right-To-Know Law. The Pennsylvania Right-to-Know Law, 65 P.S. §§ 

67.101—3104, applies to this Agreement. Therefore, this Agreement is subject 

to, and the Contractor shall comply with, the clause entitled Right to Know Law, 

included in Exhibit D and made part of this Contractor. As used in these 

provisions, the term “Contractor” means the Contractor.

b. Maintenance of Records. The Contractor shall maintain, and it shall require 

its consultants and contractors to maintain, all books, documents, papers, 

records, supporting cost proposals, accounting records, employees' time 
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cards, payroll records, and other evidence pertaining to costs incurred in the 

Project and shall make such materials available at all reasonable times during 

the contract period and for three years from the date of submission of the final 

voucher to FHWA, for inspection or audit by PennDOT, the FHWA, or any other 

authorized representatives of the state or federal government and copies shall 

be furnished, if requested. Time records for personnel performing any work 

must account for direct labor performed on the Project as well as the time of 

any personnel included in the computation of overhead costs. In addition, a 

complete record of time must be kept for personnel assigned part-time to the 

Project. A record of time limited to only their work on the Project will not 

be acceptable.

c. Federal Funding Accountability and Transparency Act of 2006. As a 

subrecipient of federal funding, the Contractor shall provide to the 

Commonwealth the information specified in Exhibit E, Federal Funding 

Accountability and Transparency Act of 2006—Contractor Information, 

attached to the Agreement, to ensure that the Commonwealth meets the 

reporting requirements imposed on it by the Federal Funding Accountability 

and Transparency Act of 2006.

d. Anti-lobbying Requirement. Public Law 101-121, § 319, 31 U.S.C. § 1352, 

prohibits the recipient or any lower tier subrecipients of a federal contract, 

grant, loan, or cooperative agreement from expending federal funds to pay any 

person for influencing or attempting to influence a federal agency or Congress 

in connection with the awarding of any federal contract, the making of any 

federal grant or loan, or the entering into of any cooperative agreement. The 

Contractor shall comply with the Lobbying Certification Form attached to this 

Agreement as Exhibit F, which an authorized official of the Contractor has 

executed and, if applicable, shall complete and submit the Disclosure of 
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Lobbying Activities form included in this exhibit in accordance with its 

instructions.

e. Required Contract Provisions for Federal-Aid Construction Contracts. 

The most recent version of form FHWA-1273 is attached as Exhibit G.

24. FEDERAL OBLIGATIONS FOR REIMBURSEMENT

After the Agreement is executed, if the Contractor proceeds before funds are made 

available, either through the Agreement, a letter of amendment or letter of 

adjustment, signed by the appropriate parties, retroactive payment or 

reimbursement of federal funds will not be permitted unless (i) the federal Form 

4232, authorizing federal funds for latter stages of the Project, was in place prior to 

performance of any work, and (ii) PennDOT allowed the Contractor to exceed the 

current estimated maximum amount set forth in the current cost estimate by 

authorizing a higher amount in writing before the Contractor incurred the extra costs 

or performed the work.

25. FHWA APPROVAL

The parties fully understand and acknowledge that their respective obligations 

under this agreement are contingent upon the approvals, prior to commencement of 

work, of the Project's eligibility for participation in federal funds to the extent of the 

proportionate share and, if the FHWA does not give such approval, neither of the 

parties shall be further obligated by the terms of this Agreement.

26. TERMINATION

a. Termination for Convenience. Either party shall have the right to terminate 

this Agreement for convenience prior to the start of EVSE construction and 

delivery activities, and not after, by providing written notice to the other party. 

If the Contractor terminates this Agreement for convenience following the 

disbursement of any part of the funding, the Contractor shall repay to 
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PennDOT the amount of financial assistance provided.

b. Termination for Lack of Funds. Because this Agreement is funded either 

partially or completely by federal funds, PennDOT may terminate this 

agreement if federal funds are not provided to PennDOT for the purposes 

stated in the Agreement. PennDOT shall terminate this Agreement by delivery 

to the Contractor of a notice of termination specifying the reason for 

termination and its effective date. PennDOT shall compensate the 

Contractor for work performed or services provided in accordance with the 

terms of this Agreement prior to the date of the notice of termination or such 

other date as the notice of termination shall specify.

c. Termination for Abandonment or Postponement of Project. If the 

Contractor abandons or indefinitely postpones the Project, it may terminate 

the Agreement by sending PennDOT a 30-day written notice of termination, 

with the understanding that, because the FHWA will not participate in any costs 

of a Project that is not completed and because PennDOT must be reimbursed 

for all costs incurred by it for a Project, the Contractor shall reimburse 

PennDOT accordingly. PennDOT is entitled to consider the Project to be 

abandoned due to lack of activity on the Project by the Contractor or failure to 

pay its contractors or consultants. In either case, the Contractor shall reimburse 

PennDOT within 30 calendar days of receipt of a statement from PennDOT in 

an amount equal to the sum of (i) all FHWA funds received by the Contractor, 

which PennDOT shall return to the FHWA, (ii) all FHWA funds paid to PennDOT 

for work performed under this Agreement, which PennDOT shall return to the 

FHWA, and (iii) all costs incurred by PennDOT under this Agreement prior to 

receipt of notice of termination that have not been reimbursed by the FHWA or 

the Contractor.
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d. Termination for Cause. Except for breaches of the greater than 97 percent 

Uptime requirement, PennDOT may terminate this Agreement if the Contractor 

materially breaches the Agreement, and the breach is not cured within 15 

calendar days after written notice was provided to the Contractor. Termination 

shall be effective at the end of the 15-day period unless the Contractor cures 

the breach (or, in the case of a breach incapable of cure within that period, 

the Contractor provided a written plan to cure the breach as soon as 

practicable, together with an undertaking to carry out the plan). Breaches of 

the Uptime requirement may, if good faith attempts to comply is not shown, or 

for repeated noncompliance, be made immediately without an opportunity to 

cure at PennDOT’s discretion. The Contractor shall reimburse PennDOT, if 

requested, for costs incurred by PennDOT for the Project up until the date of 

termination of this Agreement.

e. Termination for Failure to Meet Uptime Requirements. If the Contractor is 

not in compliance with the Uptime requirements for the Project and continues 

to fail to meet the Uptime requirements after submission of its action plan, 

PennDOT may terminate this Agreement for failure to materially meet Uptime 

requirements or repeated non-compliance with Uptime requirements. If 

termination for failure to meet the Uptime requirements occurs during the 

Period of Performance, the Contractor is required to repay to PennDOT the 

amount of financial assistance provided, which may be prorated for the portion 

of the remaining five years.

f. Accrued Rights and Obligations. Termination shall not release either party 

from liability which has already accrued to the other party at the time of 

termination, or which is attributable to a period before termination, nor 

preclude either party from pursuing rights or remedies it may have with 

respect to any breach of the Agreement. The section of the Agreement relating 
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to indemnification shall survive the expiration or termination of the Agreement 

for any reason.

27. NO WAIVER

Either party may elect not to enforce its rights and remedies under this Agreement in 

the event of a breach by the other party of any term or condition of this Agreement. 

In any event, the failure by either party to enforce its rights and remedies under this 

Agreement shall not be construed as a waiver of any subsequent breach of the same 

or any other term or condition of this Agreement.

28. SEVERABILITY

The provisions of this Agreement are severable. If any phrase, clause, sentence, or 

provision of this Agreement is declared to be contrary to the Constitution of 

Pennsylvania or of the United States or of the laws of the Commonwealth and the 

applicability thereof to any government, agency, person, or circumstance is held 

invalid, the validity of the remainder of this agreement and the applicability thereof 

to any government, agency, person, or circumstance will not be affected thereby.

29. INDEPENDENCE OF THE PARTIES

The parties understand by and between themselves that nothing contained in this 

Agreement is intended or may be construed to, in any respect, create or establish the 

relationship of partners between the Contractor and PennDOT, or as constituting 

PennDOT as the representative or general agent of the Contractor for any 

purpose whatsoever.

30. ASSIGNMENT

This Agreement may not be assigned by the Contractor, either in whole or in part, 

without the written consent of PennDOT.
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31. SUCCESSORS AND ASSIGNS

All covenants and obligations of the parties under this Agreement are binding on 

their successors and assigns, whether or not expressly assumed by such successors 

and assigns.

32. NO THIRD-PARTY BENEFICIARIES

The parties to this agreement understand that this agreement does not create or 

intend to confer any rights in or on persons or entities not a party to this Agreement.

33. FORCE MAJEURE

Neither party shall be liable for failure to perform under this Agreement if such failure 

to perform arises out of causes beyond the control and without the fault or 

negligence of the nonperforming party. Such causes may include, but are not limited 

to, acts of God or the public enemy, fires, floods, epidemics, quarantine restrictions, 

freight embargoes, and unusually severe weather. This provision shall become 

effective only if the party failing to perform immediately notifies the other party of 

the extent and nature of the problem, limits delay in performance to that required by 

the event and takes all reasonable steps to minimize delays. This provision shall not 

be effective unless the failure to perform is beyond the control and without the fault 

or negligence of the nonperforming party.

34. NOTICES

All notices and reports arising out of, or from, the provisions of this Agreement must 

be in writing and given to the parties at the addresses provided below, either by 

regular mail, facsimile, e-mail, or delivery in person:

If to PennDOT:

Alternative Fuels Infrastructure Coordinator

Pennsylvania Department of Transportation
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Strategic Development and Implementation Office Transformational 
Technology Division

400 North Street, 6th Floor

Harrisburg, PA 17120

ra-pdevcorridors@pa.gov

If to the Contractor:

[INSERT NAME AND TITLE]
[INSERT MUNICIPALITY OR OTHER ENTITY]

[INSERT STREET ADDRESS OR P.O. BOX]

[INSERT CITY, STATE AND ZIP CODE]

[INSERT TELEPHONE NUMBER]

[INSERT FAX NUMBER]

[INSERT EMAIL ADDRESS]

or to such other person or address as the parties may provide to each 
other in writing.

35. INTEGRATION AND MERGER

Upon execution, this document, together with all exhibits and attachments annexed 

to it, constitutes the entire Agreement between the parties and completely 

expresses their intent. All prior or contemporaneous agreements are hereby merged 

into this document. No amendment or modification of this document shall be valid 

unless it is in writing and duly executed and approved by the parties.

[The remainder of this page is intentionally left blank.]

The parties have executed this Agreement to be effective as of the date of the last signature 

affixed below.

Contractor:

BY  

https://www.transportation.gov/priorities/equity/justice40/etc-explorer
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           Signature                              Date

      

      Title

DO NOT WRITE BELOW THIS LINE--FOR COMMONWEALTH USE ONLY

COMMONWEALTH OF PENNSYLVANIA
DEPARTMENT OF TRANSPORTATION

BY

                                                 Date

APPROVED AS TO FORM AND LEGALITY

BY FUNDS ENCUMBRANCE

for Chief Counsel                      Date NO.             

BY BY 

Deputy General Counsel    Date Office of Comptroller Operations

BY 

Deputy Attorney General    Date

Reimbursement Agreement No.          is split _   80      %, expenditure amount of         , 

for federal funds and 0%, expenditure amount of $0, for state funds. The related federal 

assistance program name and number is Electric Vehicle Charger Reliability and 

Accessibility Accelerator; _______. The state program name and number are N/A; N/A. 

This paragraph does not affect the costs to the Contractor.
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Exhibits to Agreement

Exhibit A – Proposal with Attachments

Exhibit B – Audit Clause

Exhibit C – List of Project Deliverables

Exhibit D – Commonwealth Standard Provisions

Exhibit E – Federal Funding Accountability and Transparency Act

Exhibit F – Lobbying Certification Form and, if Applicable, Disclosure of Lobbying 

Activities

Exhibit G – Required Contract Provisions Federal-Aid Construction Contracts (FHWA- 1273)

Exhibit H – Davis-Bacon Act Wage Determinations – Western Pennsylvania

Exhibit I – Davis-Bacon Act Wage Determinations – Southeastern Pennsylvania

Exhibit J – Davis-Bacon Act Wage Determinations – Eastern Pennsylvania
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Exhibit A – Proposal with Attachments

Will be added by PennDOT upon completion by Prospective Contractor and selection as a Conditional 
Awardee.
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Exhibit B – Audit Clause
Applies only if Agreement is federally funded.

AUDIT CLAUSE TO BE USED IN AGREEMENTS WITH SUBRECIPIENTS RECEIVING 
FEDERAL AWARDS F R O M THE COMMONWEALTH

The [NAME OF SUBRECIPIENT] must comply with all applicable federal and state grant requirements 
including The Single Audit Act Amendments of 1996; 2 CFR Part 200 as amended; and any other applicable 
law or regulation, and any amendment to such other applicable law or regulation that may be enacted or 
promulgated by the federal government.

If the [NAME OF SUBRECIPIENT] is a local government or non-profit organization that expends

$750,000 or more in federal awards during its fiscal year, the [NAME OF SUBRECIPIENT] is required to 
provide the appropriate single or program specific audit in accordance with the provisions outlined in 2 
CFR Part 200.501.

If the [NAME OF SUBRECIPIENT] expends total federal awards of less than the threshold established by 
2 CFR 200.501, it is exempt from federal audit requirements for that year, but records must be available 
for review or audit by appropriate officials (or designees) of the federal agency, pass-through entity, and 
Government Accountability Office (GAO).

If the [NAME OF SUBRECIPIENT] is a for-profit entity, it is not subject to the auditing and reporting 
requirements of 2 CFR Part 200, Subpart F - Audit Requirements (Subpart F). However, the pass-through 
commonwealth agency is responsible for establishing requirements, as necessary, to ensure compliance by 
for-profit subrecipients. The contract with the for-profit subrecipient should describe applicable compliance 
requirements and the for-profit subrecipient's compliance responsibility. Methods to ensure compliance for 
federal awards made to for-profit subrecipients may include pre award audits, monitoring during the contract 
and post-award audits. The post-award audits may be in the form of a financial audit in accordance with 
Government Auditing Standards, a single audit report or program-specific audit report in accordance 
with Subpart F. However, these post-award audits must be submitted directly to the affected commonwealth 
agency that provided the funding. Only single audit reports for local governmental and non-profit 
subrecipients are electronically submitted to the Federal Audit Clearinghouse.

ADDITIONAL POTENTIAL COMPONENTS OF THE SINGLE AUDIT REPORTING PACKAGE

In instances where a federal program-specific audit guide is available, the audit report package for a program-
specific audit may be different and should be prepared in accordance with the appropriate audit guide, 
Government Auditing Standards, and Subpart F.

In addition to the requirements of Subpart F, commonwealth agencies may require that the single audit 
reporting packages include additional components in the SEFA, or supplemental schedules, as identified 
through the respective grant agreement.
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SUBMISSION OF THE AUDIT REPORT

The [NAME OF SUBRECIPIENT] must submit an electronic copy of the audit report package to the 
Federal Audit Clearinghouse, which shall include the elements outlined in Subpart F.

SUBMISSION OF THE FEDERAL AUDIT CLEARINGHOUSE CONFIRMATION

The subrecipients must send a copy of the confirmation from the Federal Audit Clearinghouse to the 
resource account RA-BOASinqleAudit@pa.gov .

AUDIT OVERSIGHT PROVISIONS

The [NAME OF SUBRECIPIENT] is responsible for obtaining the necessary audit and securing the 
services of a certified public accountant or independent governmental auditor.

The commonwealth reserves the right for federal and state agencies or their authorized representatives to 
perform additional audits of a financial or performance nature, if deemed necessary by commonwealth or 
federal agencies. Any such additional audit work will rely on work already performed by the [NAME OF 
SUBRECIPIENT]'s auditor and the costs for any additional work performed by the federal or state agencies 
will be borne by those agencies at no additional expense to the [NAME OF SUBRECIPIENT].

Audit documentation and audit reports must be retained by the [NAME OF SUBRECIPIENT]'s auditor for 
a minimum of five years from the date of issuance of the audit report, unless the [NAME OF 
SUBRECIPIENT]'s auditor is notified in writing by the commonwealth, the cognizant federal agency for 
audit, or the oversight federal agency for audit to extend the retention period. Audit documentation will 
be made available upon request to authorized representatives of the commonwealth, the cognizant federal 
agency for audit, the oversight federal agency for audit, the federal funding agency, or the GAO.

http://www.penndot.pa.gov/EV
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Exhibit C – List of Project Deliverables
Many deliverables are completed incrementally over multiple stages. Deliverable version types include:

• Draft – A full draft document explaining specific details about how the Prospective 
Contractor/Contractor will achieve the objectives for the deliverable.

• Final – The final working document explaining specific details about how the Prospective 
Contractor/Contractor will achieve or is achieving the objectives for the deliverable.

• Update – An update to the final version of a document based on new information received while 
charging equipment is operational.

• Ongoing – Deliverables that are required to be submitted in a timely manner when the indicated 
event occurs while charging equipment is operational.

The following table includes a list of required deliverables as part of the stages of the Project. For detailed 
information on the stages of the Project, see Section I – Program Description, D. EVC-RAA Procedure. 
Each deliverable includes a description and the version types of the document that need to be completed 
during each stage of the Project.

Stages
Deliverable Detail

0 1 2 3

Project Schedule Gantt chart or similar project 
schedule document -- Final -- --

Site Host Letter(s)
of Commitment

Letter(s) of Commitment
from the Site Host Draft Final -- --

Site Design Site schematic, design, and 
construction plans -- Final -- --

Cost Breakdown List of all costs and a description 
(if applicable) Final -- -- --

Federal Lobbying 
Certification Form

Certification of compliance with 
applicable Federal lobbying laws -- Final -- --

Disclosure of Lobbying 
Activities Form

Disclosure of any legal lobbying 
activities according to Federal 
and
Pennsylvania laws

-- Final -- --

Federal Funding 
Accountability and 
Transparency Act (FFATA)
Form

Form describing sub- award 
activity and executive 
compensation

-- Final -- --

Worker Protection Form

Certification of compliance with 
applicable Pennsylvania state 
labor and workforce safety laws 
– additional forms are required 
for all subcontractors

-- Final -- --
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Stages
Deliverable Detail

0 1 2 3

Written Statement on 
Proprietary Information 
and Confidentiality
(Optional)

Identify any Proprietary 
Information and/or confidential 
trade secrets that should not be 
made available to the public

Final
(Optional)

Final
(Optional)

-- --

Operations and 
Maintenance Plan

Five-year plan to operate and 
maintain the facility for use by 
the public with greater than 
97% Uptime – includes O&M 
contract if applicable

-- -- Final --

Data Management and
Cybersecurity Plan

Plan to manage EV charging 
related data including a privacy 
impact assessment and 
cybersecurity plan

-- -- Final Update
(Annually)

Networking Agreement

Five-year plan to provide for 
networking connectivity for the
Charging Station

-- -- Final --

Customer Service Plan Plan to provide charging 
customers with 24/7 assistance -- -- Final --

Test Results
Results from various levels
of EVSE testing (only required 
for DCFC)

-- -- Final --

Reporting

Reporting as required per 
FHWA regulations via the Electric 
Vehicle Charging Analytics and 
Reporting Tool (EV-ChART)

-- -- --
Update
(Quarterly 

and
Annually)

Audit Compliance The Contractor shall
cooperate if selected for audit -- -- -- Ongoing
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Exhibit D – Commonwealth Standard Provisions

Commonwealth Standard Terms and Conditions
Exhibit D  (Revised - 10/1/2023)

1. DEFINITIONS. 

Capitalized terms used in these Commonwealth standard terms and conditions that are not otherwise 
defined in these provisions have the meanings specified in the contract to which it is attached.

2. ENHANCED MINIMUM WAGE.

a. Enhanced Minimum Wage. Contractor shall pay no less than $15.00 per hour to its employees 
for all hours worked directly performing the services called for in this contract/lease, and for an 
employee’s hours performing ancillary services necessary for the performance of the services or 
lease when the employee spends at least 20% of their time performing ancillary services in a given 
work week.

b. Adjustment. Beginning July 1, 2023, and annually thereafter, the minimum wage rate will be 
increased by an annual cost-of-living adjustment using the percentage change in the Consumer 
Price Index for All Urban Consumers (CPI-U) for Pennsylvania, New Jersey, Delaware, and 
Maryland. The Commonwealth will publish applicable adjusted amount in the Pennsylvania 
Bulletin by March 1 of each year to be effective the following July 1.

c. Exceptions. These Enhanced Minimum Wage Provisions do not apply to employees

i. Exempt from minimum wage under the Minimum Wage Act of 1968;

ii. covered by a collective bargaining agreement;

iii. required to be paid a higher wage under another state or federal law governing the 
services, including the Prevailing Wage Act and Davis-Bacon Act; or

iv. required to be paid a higher wage under any state or local policy or ordinance.

d. Notice. The Contractor shall: (1) post this Enhanced Minimum Wage Provision for the entire 
period of the contract conspicuously in easily-accessible and well-lighted places customarily 
frequented by employees at or near where the contracted services are performed; or (2) for the 
entire period of the contract, provide electronic notice of this clause to its employees not less than 
annually.

e. Records. Contractor must maintain and, upon request and within the time periods requested by the 
Commonwealth, provide to the Commonwealth all employment and wage records necessary to 
document compliance with these Enhanced Minimum Wage Provisions.

f. Sanctions. Contractor’s failure to comply with these Enhanced Minimum Wage Provisions may 
result in the imposition of sanctions, which may include, but are not limited to, termination of the 
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contract or lease, nonpayment, debarment, or referral to the Office of General Counsel for 
appropriate civil or criminal referral. 

g. Subcontractors. The Contractor shall include these Enhanced Minimum Wage Provisions in its 
subcontracts under this contact or lease to ensure that these provisions are binding on its 
subcontractors.

3. INDEMNIFICATION.

a. Contractor Obligations. The Contractor shall indemnify the Commonwealth against all third-
party claims, suits, demands, losses, damages, costs, and expenses, including without limitation, 
litigation expenses, attorneys' fees, and liabilities, arising out of or in connection with any 
activities performed by the Contractor or its employees and agents that are related to this contract, 
as determined by the Commonwealth in its sole discretion.

b. Commonwealth Attorneys Act. The Commonwealth shall provide the Contractor with prompt 
notice of any claim or suit of which it learns. Pursuant to the Commonwealth Attorneys Act (71 
P.S. Section 732-101, et seq.), the Office of Attorney General (OAG) has the sole authority to 
represent the Commonwealth in actions brought against the Commonwealth.  The OAG may, 
however, in its sole discretion and under any terms as it deems appropriate, delegate its right of 
defense.  If OAG delegates the defense to the Contractor, the Commonwealth will cooperate with 
all reasonable requests of Contractor made in the defense of such suits.

c. Settlement. Notwithstanding the above, neither party may enter into a settlement of any claim or 
suit without the other party's written consent, which will not be unreasonably withheld. The 
Commonwealth may, in its sole discretion, allow the Contractor to control the defense and any 
related settlement negotiations.

4. NONDISCRIMINATION/SEXUAL HARASSMENT.

Intentionally deleted. Federal provision in the Exhibit H.

5. CONTRACTOR INTEGRITY.

a. Definitions.  For purposes of these Contractor Integrity Provisions, the following definitions 
apply:

i. “Affiliate” means two or more entities where (a) a parent entity owns more than 50% of 
the voting stock of each of the entities; (b) a common shareholder or group of shareholders 
owns more than 50% of the voting stock of each of the entities; or (c) the entities have a 
common proprietor or general partner.

ii. “Contractor” means the individual or entity, that has entered into this contract with the 
Commonwealth.

iii. “Contractor Related Parties” means any Affiliates of the Contractor and the Contractor’s 
executive officers, Pennsylvania officers and directors, or owners of five percent or more 
interest in the Contractor.
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iv. “Financial Interest” means ownership of more than a five percent interest in any business 
or holding a position as an officer, director, trustee, partner, employee, or holding any 
position of management.

v. “Gratuity” means tendering, giving, or providing anything of more than nominal monetary 
value including, but not limited to, cash, travel, entertainment, gifts, meals, lodging, loans, 
subscriptions, advances, deposits of money, services, employment, or contracts of any 
kind.  The exceptions set forth in the Governor’s Code of Conduct, Executive Order 1980-
18, as may be amended, 4 Pa. Code §7.153(b), apply.

vi. “Non-bid Basis” means a contract awarded or executed by the Commonwealth with 
Contractor without seeking bids or proposals from any other potential bidder or offeror.

b. Representations and Warranties.
 

i. Contractor Representation and Warranties. The Contractor represents, to the best of its 
knowledge and belief, and warrants that within the last five years neither the Contractor 
nor Contractor Related Parties have:

1. been indicted or convicted of a crime involving moral turpitude or business honesty or 
integrity in any jurisdiction;

2. been suspended, debarred, or otherwise disqualified from entering into any contract 
with any governmental agency;

3. had any business license or professional license suspended or revoked;
4. had any sanction or finding of fact imposed as a result of a judicial or administrative 

proceeding related to fraud, extortion, bribery, bid rigging, embezzlement, 
misrepresentation or anti-trust; and

5. been, and are not currently, the subject of a criminal investigation by any federal, state 
or local prosecuting or investigative agency or civil anti-trust investigation by any 
federal, state, or local prosecuting or investigative agency.

ii. Contractor Explanation. If the Contractor cannot make the representations and 
warranties set forth above at the time of its submission of its bid or proposal or if this 
contract is awarded on a non-bid basis at the time of the execution of the contract, the 
Contractor shall submit a written explanation outlining the reasons why it cannot make 
those representations and warranties. The Commonwealth may, based on its evaluation of 
the explanation provided, determine whether it is in the Commonwealth’s best interest to 
execute the contract.

iii. Further Representations. By submitting any bills, invoices, or requests for payment 
pursuant to this contract, the Contractor further represents that it has not violated any of 
these Contractor Integrity Provisions during the term of the contract.  

iv. Notice. The Contractor shall immediately notify the Commonwealth, in writing, if at any 
time during the term of the contract it becomes aware of any event that would cause the 
Contractor's certification or explanation to change. The Contractor acknowledges that the 
Commonwealth may, in its sole discretion, terminate the contract for cause if it learns that 
any of the certifications made in these provisions are currently false or misleading due to 
intervening factual circumstances or were false or misleading or should have been known 
to be false or misleading when entering into the contract. 

https://www.oa.pa.gov/Policies/eo/Documents/1980_18.pdf
https://www.oa.pa.gov/Policies/eo/Documents/1980_18.pdf
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c. Contractor Responsibilities. During the term of this contract, the Contractor shall:

i. maintain the highest standards of honesty and integrity.

ii. take no action in violation of any applicable laws, regulations, or other requirements 
applicable to the Contractor that govern Commonwealth contracting and procurement.

iii. establish and implement a written business integrity policy that includes, at a minimum, 
the requirements of these provisions as they relate to the Contractor’s activity with the 
Commonwealth and Commonwealth employees and ensure that its employees comply 
with the policy.  

iv. not accept, agree to give, offer, confer, agree to confer, or promise to confer, directly or 
indirectly, any gratuity or pecuniary benefit to any person, or to influence or attempt to 
influence any person in violation of any federal or state law, regulation, executive order, 
statement of policy, management directive, or bulletin applicable to the provision of goods 
or services under this contract. 

v. not have a financial interest in any other contractor, subcontractor, or supplier providing 
services, labor, or material under this contract, unless the financial interest is disclosed to 
the Commonwealth in writing and the Commonwealth consents to Contractor’s financial 
interest. The Contractor must disclose the financial interest to the Commonwealth at the 
time of bid or proposal submission, or if no bids or proposals are solicited, no later than 
the date the Contractor signs the contract. The Commonwealth shall be deemed to have 
consented if the required disclosure is received and all of the required Commonwealth 
signatures are affixed.

vi. comply with the requirements of the Lobbying Disclosure Act (65 Pa.C.S. §13A01 et seq.) 
regardless of the method of award. 

vii. comply with the requirements of Section 1641 of the Pennsylvania Election Code (25 P.S. 
§3260a) if this contract was awarded on a Non-bid Basis.

viii. immediately notify the Commonwealth contracting officer or the Office of the State 
Inspector General, in writing, when the Contractor has reason to believe that any breach of 
ethical standards as set forth in law, the Governor’s Code of Conduct, or these Contractor 
Integrity Provisions has occurred or may occur, including, but not limited to, contact by a 
Commonwealth officer or employee, which, if acted upon, would violate the ethical 
standards. 

d. Investigations. If a State Inspector General investigation is initiated, the Contractor shall:

i. reimburse the Commonwealth for the reasonable costs of investigation incurred by the 
Office of the State Inspector General for investigations of the Contractor’s compliance 
with the terms of this or any other agreement between the Contractor and the 
Commonwealth that results in the suspension or debarment of the Contractor.  The 
Contractor shall not be responsible for investigative costs for investigations that do not 
result in the Contractor’s suspension or debarment.
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ii. cooperate with the Office of the State Inspector General in its investigation of any alleged 
Commonwealth agency or employee breach of ethical standards and any alleged 
Contractor non-compliance with these Contractor Integrity Provisions and make identified 
Contractor employees available for interviews at reasonable times and places. 

iii. upon the inquiry or request of an Inspector General, provide, or if appropriate, make 
promptly available for inspection or copying, any information of any type or form deemed 
relevant by the Office of the State Inspector General to Contractor's integrity and 
compliance with these provisions.  This information may include, but is not be limited to, 
Contractor's business or financial records, documents or files of any type or form that refer 
to or concern this contract. 

e. Termination. For violation of any of these Contractor Integrity Provisions, the Commonwealth 
may terminate this and any other contract with the Contractor, claim liquidated damages in an 
amount equal to the value of anything received in breach of these Contractor Integrity provisions, 
claim damages for all additional costs and expenses incurred in obtaining another contractor to 
complete performance under this contract, and debar and suspend the Contractor from doing 
business with the Commonwealth.  These rights and remedies are cumulative, and the use or non-
use of any one does not preclude the use of all or any other.  These rights and remedies are in 
addition to those the Commonwealth may have under law, statute, regulation, or contract.

f. Subcontracts. The Contractor shall include these Contractor Integrity Provisions in its contracts 
with all subcontractors providing goods or services under this contract. The incorporation of this 
provision in the Contractor’s subcontracts does not create privity of contract between the 
Commonwealth and any subcontractor, and no third-party beneficiaries are created by the 
inclusion of these provisions. If the Contractor becomes aware of a subcontractor’s violation of 
these provisions, the Contractor shall use its best efforts to ensure the subcontractor’s compliance 
with these provisions.

6. CONTRACTOR RESPONSIBILITY.

a. Definition. For the purpose of these provisions, the term “Contractor” means as any person, 
including, but not limited to, a bidder, offeror, loan recipient, grantee or lessor, who has furnished 
or performed or seeks to furnish or perform, goods, supplies, services, leased space, construction 
or other activity, under a contract, grant, lease, purchase order or reimbursement agreement with 
the Commonwealth. The term also includes a permittee, licensee, or any agency, political 
subdivision, instrumentality, public authority, or other public entity in the Commonwealth.

b. Contractor Representations. 

i. The Contractor represents for itself and its subcontractors required to be disclosed or approved 
by the Commonwealth, that as of the date of its execution of this contract, that neither the 
Contractor, nor any such subcontractors, are under suspension or debarment by the 
Commonwealth or any governmental entity, instrumentality, or authority and, if the Contractor 
cannot make this representation,  the Contractor shall submit, along with its contract, a written 
explanation of why such certification cannot be made.

ii. The Contractor represents that as of the date of its execution of this contract it has no tax 
liabilities or other Commonwealth obligations, or has filed a timely administrative or judicial 
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appeal if such liabilities or obligations exist, or is subject to a duly approved deferred payment 
plan if such liabilities exist.

c. Notification. The Contractor shall notify the Commonwealth if, at any time during the term of this 
contract, it becomes delinquent in the payment of taxes, or other Commonwealth obligations, or if 
it or, to the best of its knowledge, any of its subcontractors are suspended or debarred by the 
Commonwealth, the federal government, or any other state or governmental entity. The Contractor 
shall provide this notification within 15 days of the date of suspension or debarment.

d. Default. The Contractor’s failure to notify the Commonwealth of its suspension or debarment by 
the Commonwealth, any other state, or the federal government constitutes an event of default of 
the contract with the Commonwealth.

e. Reimbursement. The Contractor shall reimburse the Commonwealth for the reasonable costs of 
investigation incurred by the Office of State Inspector General for investigations of the 
Contractor's compliance with the terms of this contract or any other agreement between the 
Contractor and the Commonwealth that results in the suspension or debarment of the Contractor. 
These costs include, but are not limited to, salaries of investigators, including overtime; travel and 
lodging expenses; and expert witness and documentary fees. The Contractor shall not be 
responsible for investigative costs for investigations that do not result in the Contractor's 
suspension or debarment.

f. Suspension and Debarment List. The Contractor may obtain a current list of suspended and 
debarred Commonwealth contractors by visiting the eMarketplace website at 
http://www.emarketplace.state.pa.us and clicking the Debarment list tab.

7. AMERICANS WITH DISABILITIES ACT.

a. No Exclusion. Pursuant to the Americans with Disabilities Act, 42 U.S. Code § 12101, et seq., no 
qualified individual with a disability may, on the basis of the disability, be excluded from 
participation in this contract or from activities provided for under this contract. 

b. Compliance. For all goods and services provided pursuant to this contract, the Contractor shall 
comply with Title II of the Americans with Disabilities Act, the "General Prohibitions Against 
Discrimination” set forth in 28 C. F. R. § 35.130, and all other regulations promulgated under Title 
II of the Americans with Disabilities Act that apply to state and local governments. 

c. Indemnification. The Contractor shall indemnify the Commonwealth against all third-party 
claims, suits, demands, losses, damages, costs, and expenses, including without limitation, 
litigation expenses, attorneys' fees, and liabilities, arising out of or in connection with the 
Contractor's failure or its employee’s or agent’s failure to comply with the provisions of paragraph 
a, as determined by the Commonwealth in its sole discretion.

8. APPLICABLE LAW AND FORUM.

This contract is governed by and must be interpreted and enforced in accordance with the laws of the 
Commonwealth of Pennsylvania (without regard to any conflict of laws provisions) and the decisions of 
the Pennsylvania courts. The Contractor consents to the jurisdiction of any court of the Commonwealth of 
Pennsylvania and any federal courts in Pennsylvania, and waives any claim or defense that such forum is 
not convenient or proper. Any Pennsylvania court or tribunal has in personam jurisdiction over the 

http://www.emarketplace.state.pa.us/
http://www.emarketplace.state.pa.us/
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Contractor, and the Contractor consents to service of process in any manner authorized by Pennsylvania 
law. This provision may not be interpreted as a waiver or limitation of the Commonwealth’s rights or 
defenses.

9. RIGHT TO KNOW LAW.

a. Applicability. The Pennsylvania Right-to-Know Law, 65 P.S. §§ 67.101-3104, (“RTKL”) applies 
to this contract.  

b. Contractor Assistance. If the Commonwealth needs the Contractor’s assistance in any matter 
arising out of the RTKL related to this contract, the Commonwealth shall notify the Contractor 
that it requires the Contractor’s assistance, and the Contractor shall provide to the Commonwealth:

i. access to, and copies of, any document or information in the Contractor’s possession 
(Requested Information) arising out of this contract that the Commonwealth reasonably 
believes is a public record under the RTKL, within ten calendar days after receipt of 
written notification; and

ii. any other assistance as the Commonwealth may reasonably request, in order to comply 
with the RTKL with respect to this contract.

c. Trade Secret or Confidential Proprietary Information. If the Contractor considers the 
Requested Information to include a Trade Secret or Confidential Proprietary Information, as those 
terms are defined by the RTKL, or other information that the Contractor considers exempt from 
production under the RTKL, the Contractor shall notify the Commonwealth and provide, within 
seven calendar days of receipt of the written notice a written statement, signed by a representative 
of the Contractor, that explains why the requested material is exempt from public disclosure under 
the RTKL. If the Commonwealth determines that the Requested Information is clearly not exempt 
from disclosure, the Contractor shall provide the Requested Information to the Commonwealth 
within five business days of receipt of written notice of the Commonwealth’s determination.

d. Reimbursement. 

i. Commonwealth Reimbursement. If the Contractor fails to provide the Requested 
Information and the Commonwealth is ordered to produce the Requested Information, the 
Contractor shall reimburse the Commonwealth for any damages, penalties, or costs that 
the Commonwealth may incur as a result of the Contractor’s failure, including any 
statutory damages assessed against the Commonwealth.

ii. Contractor Reimbursement. The Commonwealth will reimburse the Contractor for any 
costs that the Contractor incurs as a direct result of complying with these provisions only 
to the extent allowed under the fee schedule established by the Office of Open Records or 
as otherwise provided by the RTKL.

e. Challenges of Commonwealth Release. The Contractor may file a legal challenge to any 
Commonwealth decision to release a record to the public with the Office of Open Records, or in 
the Pennsylvania Courts, however, the Contractor shall reimburse the Commonwealth for any 
legal expenses incurred by the Commonwealth as a result of the challenge, including any 
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damages, penalties or costs that the Commonwealth may incur as a result of the Contractor’s legal 
challenge, regardless of the outcome. 

f. Waiver. As between the parties, the Contractor waives all rights or remedies that may be available 
to it as a result of the Commonwealth’s disclosure of Requested Information pursuant to the 
RTKL.

g. Survival. The Contractor’s obligations contained in this Section survive the termination or 
expiration of this contract.

10. OFFSET.

The Commonwealth may set off the amount of any state tax liability or other obligation of the Contractor, 
or its subsidiaries, owed to the Commonwealth against any payments due the Contractor under any 
contract between the Commonwealth and Contractor.

11. AUTOMATED CLEARING HOUSE (ACH) PAYMENTS.

a. Payment Method. The Commonwealth shall make contract payments through the Automated 
Clearing House (ACH). Within 10 days of award of the contract or purchase order, the Contractor 
must submit or must have submitted its ACH information within its user profile in the 
Commonwealth's procurement system (SRM).

b. Unique Identifier. The Contractor must submit a unique invoice number with each invoice 
submitted. The Commonwealth shall list the Contractor’s unique invoice number on its ACH 
remittance advice to enable the Contractor to properly apply the state agency’s payment to the 
invoice submitted.

c. ACH Information in SRM. The Contractor shall ensure that the ACH information contained in 
SRM is accurate and complete. The Contractor’s failure to maintain accurate and complete 
information may result in delays in payments.

12. WORKER PROTECTION AND INVESTMENT. 

The Contractor shall comply with all applicable Pennsylvania state labor laws and worker safety laws 
including, but not limited to, the following:

a. Construction Workplace Misclassification Act;

b. Employment of Minors Child Labor Act;

c. Minimum Wage Act; 

d. Prevailing Wage Act;

e. Equal Pay Law;

f. Employer to Pay Employment Medical Examination Fee Act;

g. Seasonal Farm Labor Act;

h. Wage Payment and Collection Law; 



E-14

PennDOT EVC-RAA: Funding Opportunity

i. Industrial Homework Law;

j. Construction Industry Employee Verification Act; 

k. Act 102: Prohibition on Excessive Overtime in Healthcare; 

l. Apprenticeship and Training Act; and

m. Inspection of Employment Records Law.

                                                                     Exhibit D
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Exhibit E – Federal Funding Accountability and Transparency Act
Federal Funding Accountability and Transparency Act 

Subrecipient Agreement Requirements
The terms "subrecipient, subgrantee and subawardee" used in the following pages and the agreement to which this 
document is attached shall mean the party that is the recipient of federal funds under the agreement to which this 
document is attached.

1. Registration and Identification Information

Subrecipient must maintain current full registration that permits their entity registration to 
appear in a public search in the System for Award Management or SAM (www.SAM.gov) at all 
times during which they have active federal awards funded pursuant to this agreement. A 
Unique Entity Identifier (UEI) is issued upon registration in SAM.gov.

Subrecipient must provide its assigned UEI to the Commonwealth of Pennsylvania 
(Commonwealth) along with Subrecipient’s return of the signed agreement. The 
Commonwealth will not process this agreement until such time that Subrecipient provides this 
information.

2. Primary Location

Subrecipient must provide to the Commonwealth the primary location of performance under 
the award, including the city, State, and zip+4. If performance is to occur in multiple locations, 
then Subrecipient must list the location where the most amount of the award is to be expended 
pursuant to this agreement.

Subrecipient must provide this information to the Commonwealth along with Subrecipient’s 
return of the signed agreement. The Commonwealth will not process this agreement until such 
time that Subrecipient provides this information.

3. Compensation of Officers

Subrecipient must provide to the Commonwealth the names and total compensation of the 
five most highly compensated officers of the entity if—

1. the entity in the preceding fiscal year received—
a. 80 percent or more of its annual gross revenues in Federal awards; and
b. $30,000,000 or more in annual gross revenues from Federal awards: and

2. the public does not have access to information about the compensation of the senior 
executives of the entity through periodic reports filed under section 13(a) or 15(d) of 
the Securities Exchanges Act of 1934 (15 U.S.C. 78m(a), 78o(d)) or section 6104 of 
the Internal Revenue Code of 1986. See FFATA § 2(b)(1).

If Subrecipient does not meet the conditions listed above, then it must specifically affirm to 
the Commonwealth that the requirements of this clause are inapplicable to the Subrecipient. 
Subrecipient must provide information responding to this question along with Subrecipient’s 
return of the signed agreement. The Commonwealth will not process this agreement until 
such time that Subrecipient provides such information responding to this question.

http://www.dol.gov/agencies/whd/government-contracts
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Federal Funding Accountability and Transparency Act 
Subrecipient Data Sheet

The Subgrantee must complete Federal Funding Accountability and Transparency Act Subrecipient Data 
Sheet (FFATA Sheet) attached here. The FFATA Sheet is to be completed and incorporated as part of this 
agreement.

Failure to provide accurate information for the Subgrantee named as a party to this agreement or to 
complete the FFATA Sheet will cause the inability of the Commonwealth of Pennsylvania 
(Commonwealth) to process this agreement and resulting in delay or loss of funds to the Subgrantee. The 
Subgrantee’s documentation will be considered incomplete until such time that Subgrantee provides 
accurate FFATA information.

(a) Registration and Identification Information – The Subgrantee must maintain a current full 
registration that permits their entity registration to appear in a public search in the System for 
Award Management or SAM (www.SAM.gov) at all times during which they have active 
federal awards funded pursuant to this agreement. A Unique Entity Identifier (UEI) is issued 
upon registration in SAM.gov. Subgrantee must provide its UEI, to the Commonwealth along 
with the signed agreement.

(b) Primary Location - Subgrantee must provide to the Commonwealth the primary location of 
performance under the award, including the city, State, and zip+4. If performance is to occur 
in multiple locations, then Subgrantee must list the location where the most amount of the 
award is to be expended pursuant to this agreement.

(c) Compensation of Officers - Subgrantee must provide to the Commonwealth the names and 
total compensation of the five most highly compensated officers of the entity if-

1. the entity in the preceding fiscal year received—

a. 80 percent or more of its annual gross revenues in Federal awards; and

b. $30,000,000 or more in annual gross revenues from Federal awards; and

2. the public does not have access to information about the compensation of the senior 
executives of the entity through periodic reports filed under section 13(a) or 15(d) of 
the Securities Exchanges Act of 1934 (15 U.S.C. 78m(a), 78o(d)) or section 6104 of the 
Internal Revenue Code of 1986. See FFATA § 2(b)(1).

If the Subgrantee does not meet the conditions listed above, then it must specifically affirm to the 
Commonwealth that the requirements of this clause are inapplicable to the Subgrantee. Subgrantee must 
provide information responding to this question along with Subgrantee’s return of the signed agreement. 
The Commonwealth will not process this agreement until such time that Subgrantee provides such 
information responding to this question.
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Exhibit F - Lobbying Certification Form and, if Applicable, Disclosure of 
Lobbying Activities

LOBBYING CERTIFICATION FORM
(Applies only if Agreement is Federally Funded)

[Exhibit needs to be printed, completed offline, and then scanned and attached]

Certification for Contracts, Grants, Loans, and Cooperative Agreements

The undersigned certifies, to the best of his or her knowledge and belief, that:

(1) No federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any 
person for influencing or attempting to influence an officer or employee of any agency, a member of 
Congress, an officer or employee of Congress, or an employee of a member of Congress in connection 
with the awarding of any federal contract, the making of any federal grant, the making of any federal loan, 
the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or 
modification of any federal contract, grant, loan, or cooperative agreement.

(2) If any funds other than federal appropriated funds have been paid or will be paid to any person for 
influencing or attempting to influence an officer or employee of any agency, a member of Congress, an 
officer or employee of Congress, or an employee of a member of Congress in connection with this federal 
contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form-
LLL, Disclosure of Lobbying Activities, in accordance with its instructions.

(3) The undersigned shall require that the language of this certification be included in the award documents 
for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and 
cooperative agreements) and that all subrecipients shall certify and disclose accordingly.

This certification is a material representation of fact upon which reliance was placed when this transaction was 
made or entered into. Submission of this certification is a prerequisite for making or entering into this 
transaction imposed under Section 1352, Title 31, U. S. Code. Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for such 
failure.

SIGNATURE: 

TITLE: 

DATE: 
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Exhibit G - Required Contract Provisions Federal-Aid Construction 
Contracts (FHWA-1273)
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Exhibit H - Davis-Bacon Act Wage Determinations – Western Pennsylvania
This exhibit will include the current version of the Davis-Bacon Act Wage Determinations for Western 
Pennsylvania including the following counties:

Allegheny, Armstrong, Beaver, Bedford, Blair, Butler, Cambria, Cameron, Centre, Clarion, 
Clearfield, Clinton, Crawford, Elk, Erie, Fayette, Forest, Franklin, Fulton, Greene, Huntingdon, 
Indiana, Jefferson, Lawrence, McKean, Mercer, Mifflin, Potter, Somerset, Venango, Warren, 
Washington, Westmoreland

The Davis-Bacon Act Wage Determinations as of Monday, October 21, 2024, are included in Appendix XIII 
of the EVC-RAA Funding Opportunity released Thursday, October 24, 2024.
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Exhibit I - Davis-Bacon Act Wage Determinations – Southeastern 
Pennsylvania
This exhibit will include the current version of the Davis-Bacon Act Wage Determinations for Southeastern 
Pennsylvania including the following counties:

Bucks, Chester, Delaware, Montgomery, Philadelphia

The Davis-Bacon Act Wage Determinations as of Monday, October 21, 2024, are included in Appendix XIII 
of the EVC-RAA Funding Opportunity released Thursday, October 24, 2024.
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Exhibit J - Davis-Bacon Act Wage Determinations – Eastern Pennsylvania
This exhibit will include the current version of the Davis-Bacon Act Wage Determinations for Eastern 
Pennsylvania including the following counties:

Adams, Berks, Bradford, Carbon, Columbia, Cumberland, Dauphin, Juniata, Lackawanna, 
Lancaster, Lebanon, Lehigh, Luzerne, Lycoming, Monroe, Montour, Northampton, 
Northumberland, Perry, Pike, Schuylkill, Snyder, Sullivan, Susquehanna, Tioga, Union, Wayne, 
Wyoming, York

The Davis-Bacon Act Wage Determinations as of Monday, October 21, 2024, are included in Appendix XIII 
of the EVC-RAA Funding Opportunity released Thursday, October 24, 2024.
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